



KENYA ELECTRICITY GENERATING COMPANY PLC

TENDER No. KGN-HYD-054-2021

TENDER FOR DESIGN, MANUFACTURE, DELIVERY, INSTALLATION, TEST & COMMISSIONING OF TWO (2) NEW FRANCIS TURBINE RUNNERS FOR UNITS 2 & 3 AT GITARU HYDRO ELECTRIC POWER PLANT

CLARIFICATION NO. 5

Date: 22nd February 2022

In accordance with the “Tender for Design, Manufacture, Delivery, Installation, Test & Commissioning Of Two (2) New Francis Turbine Runners For Units 2 & 3 At Gitaru Hydro Electric Power Plant”, KenGen Hereby Issues Clarification No 5.

NO.	CLARIFICATION SOUGHT	EMPLOYER'S RESPONSE
1.	<p>The Addendum No:4 calls for a delivery time of 6 Months after contract commencement.</p> <p><i>Quote</i> Delivery: Delivery period shall be six (6) months from the contract commencement date. The delivery terms shall be DAP Gitaru HEPP. <i>Unquote.</i></p> <p>The present delivery period for Francis Runners is significantly longer then specified. Would it be acceptable for the procuring entity if the contractor puts in the shortest possible delivery period in his bid? Would such doing disqualify him?</p>	<p>Delivery period shall be on or before 24 months after contract commencement</p>
2.	<p>Time Schedule – Project Turn Around</p> <p>Will the Units be rehabilitated consecutively (e.g., one Unit completed and the next Unit right after) or is there a plan existing to do one Unit per year and then the other Unit the following year.</p>	<p>We shall fit these works into our maintenance program once the major equipment (runners & bearings) is delivered to site.</p>

ACKNOWLEDGEMENT OF CLARIFICATION No. 5

We, the undersigned hereby certify that the clarification is an integral part of the document and the alterations set out in the clarification has been incorporated in the tender proposal.

Signed.....

Tenderer.....Date.....