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INVITATION TO TENDER
PROCURING ENTITY: KENYA ELECTRICITY GENERATING COMPANY PLC:

CONTRACT NAME AND DESCRIPTION: /TENDER FOR POWER HOUSE ROOF REPAIRS
KINDARUMA POWER STATION ]

KenGen Plc invites sealed tenders for the construction of TENDER FOR POWERHOUSE ROOF REPAIRS
KINDARUMA POWER STATION

Tendering will be conducted under open competitive method to Women Enterprise using a
standardized tender document. Tendering is open to all qualified and interested Tenderers.

The tender is specific to Women Enterprise.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours between 8am and 5pm starting at the date of advert at the office of:

Supply Chain Director
Tel: (254) (020) 3666000
Email: tenders@kengen.co.ke;

A complete set of tender documents may be purchased or obtained by interested tenders upon
payment of a non- refundable fees of (Amount in Kenya shillings1000/=) in cash or Banker's
Cheque and payable to the address given below. Tender documents may be obtained electronically
from the Website (WWW.KENGEN.CO.KE)). Tender documents obtained electronically will be free
of charge.

Tender documents may be viewed and downloaded for free from the website
(WWW .KENGEN.CO.KE). Tenderers who download the tender document must forward their
particulars immediately to (tenders@kengen.co.ke), 0711036000 and P.O.BOX 47936-00100

postal address) to facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for
126 days from the date of opening of tenders.

There shall be a Mandatory Site Visit on 9t November 2021 at Kindaruma Power Station starting at
10.00 a.m.

All Tenders must be accompanied by a duly filled, signed and stamped Tender-Securing Declaration
as part of the bid document. All fender securities submitted shall be subject fo authentication by
KenGen.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed Tender must be submitted online on or before: 29th November 2021 at 10.00 a.m.
Flectronic submission shall be permitted through our e-procurement platform found af
www.kengen.co.ke (https.//eprocurement.kengen.co.ke:50001/irj/portal on or before:

29th November 2021 at 10.00 a.m. Internet Explorer and Firefox Mozilla are the preferred web
browsers.

Tenders will be opened immediately after the deadline date and time specified above or any dead line
date and time specified later. Tenders will be publicly opened in the presence of the Tenderers'
designated representatives who choose to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are:
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A.  Address for obtaining further information and for purchasing tender documents

Supply Chain Director

Kenya Electricity Generating Company PLC
Stima Plaza Phase 111, Kolobot Road, Parklands
P.O. BOX 47936-00100

Ground Floor

Address for Submission of Tenders.

Supply Chain Director

Kenya Electricity Generating Company PLC
Stima Plaza Phase III, Kolobot Road, Parklands
P.O. BOX 47936-00100

Ground Floor

C.  Addressfor Opening of Tenders.

Supply Chain Director

Kenya Electricity Generating Company PLC
Stima Plaza Phase III, Kolobot Road, Parklands
P.O. BOX 47936~-00100

Ground Floor

KenGen adheres fo high standards of infegrily in ifs business operations.
Report any unethical behavior immediately fo any of the provided anonymous hotline service.

1) Call Toll Free: 0800722626;
2) Free~Fax: 00800 007 788;
3) Email: kengen(@fip-offs.com
4) Website: www.tip-offs.com

SUPPLY CHAIN DIRECTOR
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PART 1 ~ TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.  Scopeof Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

2.  Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all information that would in that respect give such firm any unfair competitive advantage
over competing firms.

2.4 Unfair Competitive Advantage ~Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer
are same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

3.  Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members shall be
specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
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shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)  Directlyorindirectly controls, is controlled by or is under common control with another tenderer;
or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or
c)  Hasthesamelegal representative as another tenderer;or

d)  Has arelationship with another tenderer, directly or through common third parties, that puts it
in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process;or

e)  Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for the Contract implementation;or

g)  Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or

h)  Hasaclose business or family relationship with a professional staff of the Procuring Entity who:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

i)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

3.4 Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-~ consultants for any part of the
Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any
significant subsidies or budget support from any public entity or Government, and (iii) operating
under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

3.9 AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
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country, or any payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose is
be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Ifem 9”.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less
than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the
individual member firms are not registered in Kenya or if are registered in Kenya and have less than
51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10
percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a Registration
Certificate before they can undertake any construction works in Kenya. Registration shall not be a
condition for tender, but it shall be a condition of contract award and signature. A selected tenderer
shall be given opportunity to register before such award and signature of contract. Application for
registration with National Construction Authority may be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority.
Exemption shall not be a condition for tender, but it shall be a condition of contract award and
signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award
and signature of contract. Application for exemption from the Competition Authority of Kenya may be
accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by

producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing
the tender and entering into a contract for construction of the Works. The costs of visiting the Site
shall be at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
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property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures

i) Section I ~ Instructions to Tenderers (ITT)

i) SectionII - Tender Data Sheet (TDS)

iii)  SectionIII - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI - Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

i) Section VIII - General Conditions of Contract (GCC)
i) Section IX ~ Special Conditions of Contract (SC)

iii)  Section X ~ Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7.  Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.

8.  Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit of
the site of the works. The purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
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applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source
of the questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (120 names) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the
pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification
of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre-~ arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT 6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in accordance
with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring
Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission
of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following;:
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a)  FormofTender preparedin accordance with ITT 14;

b)  Schedulesincluding priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;

c)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d)  Alternative Tender,if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g)  Conformity: a technical proposal in accordance with ITT 18;

h)  Anyother document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed Agreement. The Tenderer shall
chronologically serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tenderand Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity. When specified in
the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

16. TenderPricesand Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered
by the rates for other items in the Bill of Quantities and will not be paid for separately by the
Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
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will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments,
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the
Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4,
provided the Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

19.2 Inaccordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Formes.

19.3 Amargin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a contractor or group of contractors qualifies for a
margin of preference. Further the information will enable the Procuring Entity identify any actual or
potential conflict of interest in relation to the procurement and/or contract management processes,
or a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.
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19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 6.3. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted
is complete, current and accurate as at the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the tenderer
in relation to the procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

ii)  ifthe contract hasbeen awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of~date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:
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a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by
the factor specified in the TDS;
b)  in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender

evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

a)  anunconditional Bank Guarantee issued by reputable commercial bank);or
b)  anirrevocable letter of credit;

c)  aBanker'schequeissued by a reputable commercial bank;or

d)  another security specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall
be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall
be rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to
extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer onthe Form of Tender, or any extension thereto provided by the Tenderer; or

f)  ifthe successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or

i)  furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
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22. Formatand Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT
15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to

their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The
name and position held by each person signing the authorization must be typed or printed below
the signature. All pages of the Tender where entries or amendments have been made shall be signed
or initialed by the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
23. Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in
a single sealed package, or in a single sealed container bearing the name and Reference number of
the Tender, addressed to the Procuring Entity and a warning not to open before the time and date for
Tender opening date. Within the single envelope, package or container, the Tenderer shall place the
following separate, sealed envelopes:

a)  in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11;and

b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
c) ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:

i) in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”,
the alternative Tender; and

ii)  in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe name and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Fntity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the
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option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall
follow the electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of
the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the
deadline as extended.

25. LateTenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices

do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b)  received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26. 1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.

27. TenderOpening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1,
shall be as specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
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any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialed by the members of the tender opening committee attending the opening. The
number of representatives of the Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a)  thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTender Price, per lot (contract) if applicable, including any discounts;
c) anyalternative Tenders;
d)  thepresence or absence of a Tender Security, if one was required.
e)  number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes.
A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with
ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it shall
do soin writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity mays, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is not
in response to a request by the Procuring Entity shall not be considered. The Procuring Entity's
request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

30. Deviations,Reservations,and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance
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of the requirements specified in the tender document; and

c)  “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation,or omission. Amaterial deviation, reservation,or omission is
one that, if accepted, would:

a)  affectin any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32. Non-material Non-~conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of
its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person or
entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c) ifthereisadiscrepancy between words and figures, the amount in words shall prevail
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33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises,
or enterprise of women, youth and/or persons living with disability, who are appropriately registered
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume

of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for
their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as
can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted.
By applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated
Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following;:

a)  price adjusmentdue to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT39;

c)  priceadjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3;and

d)  any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and
the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including

any discounts offered in the Form of Tender, is specified in Section III, Evaluation and Qualification
Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.
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39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to
check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer
on the reason for the high tender price. The Procuring Entity shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender
for the contract based on revised estimates, specifications, scope of work and conditions of
contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (offen due fo collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering,

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

a)  acceptthe Tender;or

b)  require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works;or

d)  reject the Tender,
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42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

43. BestEvaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification
Criteria and whose Tender has been determined to be:

a)  Most responsive to the Tender document; and
b)  thelowestevaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Confract
45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a)  thenameand address of the Tenderer submitting the successful tender;
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b)  the Contract price of the successful tender;

c)  astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) theexpiry date of the Standstill Period; and

e)  instructionson how torequest a debriefing and/or submit a complaint during the standstill
period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow

any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall provide
the debriefing within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 2 1days of the date of the letter.

50. Signing ofContract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and
upon the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to
Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
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successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity
may award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall containthe following information:

a)
b)

c)
d)

e)

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

54. Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II ~ Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1

The name of the contract is for TENDER FOR POWERHOUSE ROOF REPAIRS AT
KINDARUMA POWER STATION

The Procuring Entity is: Kenya Electricity Generating Company FLC

The reference number of the Contract is KGN~HYD-~045~2021

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be maximum 5.
No firm can parficipate in more than one JV.

B. Contents of Tender Document

8.1 There shall be a Mandatory Site Visit on 9t November 2021 at Kindaruma
Power Station starting at 10.00 a.m.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 7 days before the tender closing date

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasing tender documents, the Procuring Entity’s address is:

Supply Chain Director

Kenya Electricity Generating Company PLC
Stima Plaza Phase III, Kolobot Road, Parklands
P.O. BOX 47936-00100

Ground Floor

tenders@kengen.co.ke

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender as
per EXECUTIVE ORDER NO. 2 OF 2018 as provided in this tender document.

ITT 15.1 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 16.5 The prices quoted by the Tenderer shall be fixed

ITT 20.1 The Tender validity period shall be 126 days.

ITT 21.1 A Tender Security shall not be required.
However, the tenderer will be required fo complete a Tender Securing
Declaration form attached in the standard forms of this tender document.

ITT 21.5 On the Performance Security, other documents required shall be 1% of
the contract price

ITT 22.3 The written confirmation of authorization to sign on behalf of the

Tenderer shall consist of: Tender specific Notarized Power of Attorney

D. Submission and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

Supply Chain Director
Kenya Electricity Generating Company PLC
Stima Plaza Phase III, Kolobot Road, Parklands
P.O. BOX 47936-00100
Ground Floor
Date and time for submission of Tenders 29t November 2021 at 10.00 a.m.

Tenders shall submitted tenders electronically via
(https://eprocurement.kengen.co.ke:50001 /irj/portal)

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

Tender for Powerhouse Roof Repairs Kindaruma Power Station

23


mailto:tenders@kengen.co.ke
https://eprocurement.kengen.co.ke:50001/irj/portal

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Supply Chain Director

Kenya Electricity Generating Company PLC
Stima Plaza Phase III, Kolobot Road, Parklands
P.O. BOX 47936-00100

Ground Floor

Date and time for Opening of Tenders online 29t November 2021 at 10.30 a.m.

Note; In an effort to curb the spread of the COVID-19 pandemic the
following measures shall apply:

eWhere bidders or their representatives choose to attend the bid opening,
KenGen shall limit the persons to a maximum of 5 people, whom shall be
nominated by the bidders present for the opening session.

oThe tender opening shall be conducted in a spacious environment and
observing a social distance of at least 1.5 meters away from each other.
Screening and registration of all attendees shall take place in all sessions.

eFailure to attend the bid opening shall not invalidate the process.

Bidders can request for the tender opening minutes of the tender opening
session through the following email address tenders@kengen.co.ke

ITT 27.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below

Tender documents Must be submitted through our e-procurement platform
found at www.kengen.co.ke
(https://eprocurement.kengen.co.ke:50001/irj/portal

For suppliers registering for the first time using the link
https://supplierregistration.kengen.co.ke:4302/slc_selfreg ensure the “Public Tender”
checkbox is ticked so that the login details are sent to suppliers automatically.

2 =

e |
It is a mandatory requirement that all documents are uploaded to the c-folder of the SRM
System through the link https://eprocurement.kengen.co.ke:50001/irj/portal ‘Technical
RFx response’. Responses documents attached to the ‘notes and attachments’ tab will not
be considered for evaluation.

£te 47 2 Rangomas \/ ¥ o—
— e e g PR —— Cvarmr . [Motes anyrachments]

~~47\/

e
Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in the

price/BoQ Schedule. 7% Mamber 3000000 St Saved
""" e O el ol T

Bidders should confirm on the supplier portal that the status of their RFx response shows
“Submitted” and not “Saved” to ensure their RFx response is submitted.

Bidders who have submitted their bids should not click on WITHDRAW but click on EDIT to amend
their bid response with appropriate changes if they desire to do so.
Manuals to guide on the bidding process are accessible via the KenGen Tenders Portal.
o)
| 2. =

Bidders to note that system challenges/support related to bid submission issues shall be addressed
48 hours before tender opening date and time.

ITT 27.6

The number of representatives of the Procuring Entity to sign is 3 Members

E. Evaluation, and Comparison of Tenders

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section III, Evaluation and Qualification Criteria.
ITT 54.1 The procedures for making a Procurement-related Complaints are

detailed in the “Regulations” available from the PPRA Website
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

www.ppra.go.ke or email complaints@ppra.go.ke. If a Tenderer wishes
to make a Procurement-related Complaint, the Tenderer should submit its
complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to:

Email address: fendersi@kengen.co.ke

Preliminary Examination

Tender sum as submitted and read out during tender opening is absolute
and shall not be subject to correction, adjustment or amendment on any
way Sec.82 of PPADA 2015,Subject to section 79(2) (b) of the Act, any
error in the submitted tender arising from a miscalculation of unit price,
quantity, subtotal and total bid price shall be considered as a major
deviation that affects substance of the tender and shall lead to
disqualification of the tender as non-responsive.

Due Diligence

KenGen may at its own discretion conduct due diligence on the eligible
bidders to establish their ability to perform the contract before award of
the contract.

SECTION IIT - EVALUATION AND QUALIFICATION CRITERIA

1.

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the

Kenya Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

b)  Valueof single contract - Exchange rate prevailing on the date of the contract signature.

c)  Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation Document for
Goods and Works for evaluating Tenders.

TENDER REGISTRATION AND SUBMISSION PROCESS

For suppliers registering for the first time using the link
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD 11biZjPTMwWMCZKPW 1pbg==)/
bspwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” checkbox is ticked
so that the login details are sent to suppliers automatically

= Suclier Regaration
lenders Forta Suppents Pt

Supplers Liser Marusis

It is a mandatory requirement that all documents are uploaded to the c~-folder of the SRM System
through the link https://eprocurement.kengen.co.ke:50001/irj/portal ‘Technical RFx response’.
Responses documents attached to the ‘mofes and atfachments tab will not be considered for
evaluation
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Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in the price
Schedule.

RFx Number 5000000, : Status Saved Submission
REx Owna* LT | Total Value TRILRES

Bidders should confirm on the supplier portal that the status of their RFx response shows
“Submitted” and not “Saved” to ensure their RFx response is submitted.

Event Number = Event Description Event Type EventStatus StaiDale EndDate  Response Numbe§l Response Status
P
Ters B 100 e i BikERS Opin Terrdering Putdishd 2208570 BODO00C
Teesd 4 1 2 =% == g i suis porial Ot Terrdaring Pt 150277 d  BODO00C™

Bidders who have submitted their bids should not click on WITHDRAW but click on EDIT to
amend their bid response with appropriate changes if they desire to do so.

Manuals to guide on the biﬂﬂi%ﬂ nranace ave ancaccihle vig the KenGen Tenders Portal.

Ll suppiers-
KenGen -
S o e

Supplier Regi
KenGen Tenders Portal

Suppliers Por

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii)
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects
in meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including
checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders
and tenders that are front loaded. The Standard Tender Evaluation Report Document for Goods
and Works for evaluating Tenders provides very clear guide on how to deal with review of these
requirements. Tenders that do not pass the Preliminary Examination will be considered irresponsive
and will not be considered further.

STAGE 1 MANDATORY REQUIREMENTS

No Requirements

MR 1 Copy of Registration Certificate /Certificate of Incorporation

MR 2 Valid copy of the business permit

MR 3 Valid tax compliance certificate/Pin Certificate

MR 4 Copy of CR 12 issued within 6 months before tender closure date (where
applicable) /Not Applicable to sole Proprietors

MR 5 Copy of a Valid & current AGPO certificate for Women Enterprise.

MR 6 Tender validity duration 126 days from the date of opening
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MR 7 Tender security not Required for this tender However, the tenderer will be

standard forms of this tender document.

required to complete a Tender Securing Declaration form attached in the

MR 8 Confidential Business Questionnaire duly filled, signed and stamped.

MR 9 Duly filled and signed and stamped tender form

MR 10 | Duly filled and signed and stamped price schedule

MR 11 Duly filled and stamped Addendum(s)/Clarification(s) issued must be attached (Where

Applicable)

MR 12 The Tender MUST be submitted be in the required format and serialized on each page

of the bid submitted, Sec.74.1.i. of the PPADA, 2015.

MR 13 | The tender has been dully signed by the person lawfully authorised to do so

through the power of Attorney

MR 14 Tender documents Must be submitted through our e-procurement platform found at
www.kengen.co.ke (https://eprocurement.kengen.co.ke:50001/irj/portal

‘Technical RFx response’.

will not be considered for evaluation.

All documents shall be uploaded to the c-folder of the SRM System through the link

No responses/documents shall be attached to the ‘nofes and attachments tab as they

MR 15 | Site Visit Clearance Certificate that the tenderer is conversant with the nature of

works

MR 17 | Duly filled signed and stamped Self Declaration form that the tenderer is not

debarred in the matter of PPADA 2015

MR 18 | Duly filled signed and stamped Self Declaration form that the tenderer will not

engage in any corrupt or Fraudulent Practice.

MR 19 | Attach site visit certificate

MR 20 | Duly filled signed and stamped Certificate Of Independent Tender

Determination

MR 21 | Duly filled signed and stamped Declaration And Commitment To The Code Of

Ethics

TECHNICAL EVALUATION ON CAPACITY TO DELIVER THE CONTRACT

Technical evaluation_carried out only if the tender is determined to be responsive to the preliminary

examination.

Bidder must demonstrate conformance to the all the technical specifications and requirements as
detailed in the tender document.

No

Requirements

Tenderers response
(YES/NO)

TR 1

Detailed program of works and works methodology

The Contractor to prepare a detailed program of works (in MS
Projects or applicable equivalent) showing clearly the Contractor
proposed duration to carry out the works.

For the successtul bidder, this shall be revised within 14 days
from commencement of project

TR 2

Detailed Job safety Analysis (JSA) prepared by certified DOSH
Member

The Contractor to prepare a Detailed Job safety Analysis (JSA)
prepared by certified DOSH Member.

For the successful bidder, this shall be revised within 14 days
from commencement of project

TR 3

Evidence of Financial Resources (cash in hand, lines of credit,
over draft facility etc ):

1. Evidence of access to financial resources to meet the
resultant contractual obligation for ATLEAST 20% of the
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contract sum, in form of unconditional Line Of Credit
from a licenced ,Financial institution like a Bank, Sacco,
Micro-finance, Youth & women enterprise funds, etc.

(KenGen shall verify the documentation provided with the
financial institution)

TR 4

Qualified technical staff from recognised institutions

1) Technical Director
Qualification: Certificate in Civil Engineering/Building- (Attach
CV and certificates)
General Experience: At least 5 yrs

2) Site Agent
Qualification: Diploma in Civil Engineering or Building
technology (Attach CV and certificates)
General Experience: At least 5 yrs

3) Supervisor/Foreman
Qualification: Certificate or Grade test either Masonry or building
technology (Attach CV and certificates)
General Experience: At least 5 yrs

4) Health & Safety Officer
Qualification: Diploma/relevant certification in the field (Attach
CV and certificates)
General Experience: At least 3yrs.

TR 5

Schedule of contractors equipment and transport (proof or
evidence of ownership/Lease)

Relevant Transport e.g.

e truck

e pickup
Relevant Equipment(Has relevant equipment for work being
tendered e.g. hand tools; scaffolds

STAGE 3. FINANCIAL EVALAUATION

Financial evaluation shall involve checking completeness of financial bids

e Presence of a duly filled signed and stamped tender form and price schedule.

e Award shall be based on the lowest evaluated bidder per Schedule.

e Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and
shall lead to disqualification of the tender as non-responsive(ref Section 74(2) of Public Procurement
and Asset Disposal Regulations 2020)

STAGE 4. DUE DILLIGENCE

KenGen shall prior to award of the tender determine to its satisfaction whether the selected bids will qualify to
perform the contract satisfactorily by carrying out a due diligence visit as required
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3. QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Enfity’s Use
No. by Tenderer (Qualification met or Not
Mer)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 and 1.2, with
attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax Form of Tender
Kenyan Tenderers exemption certificate issued by the the Kenya Revenue
Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.8
5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI - 1.1 and 1.2, with
attachments
6 Goods, equipment and To have their origin in any country that is not determined | Forms ELI - 1.1 and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a result of | Form CON-2
Performing Contracts contractor default since 1%t January [....... JA
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT
Tender/Proposal 19.9
Securing Declaration by
the Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON — 2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON - 2
against the Tenderer since 1 January [insert year/
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or | Form FIN — 3.1, with

has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [/insert amount/equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

attachments
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2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s Use
(Qualitication met or Nof
Met)

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has adequate
sources of finance to meet the cash flow requirements on
works currently in progress and for future contract
commitments.

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last /insert
number of years] years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicate its prospective long-term
profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings /insert amount/, equivalent calculated as total
certified payments received for contracts in progress
and/or completed within the last /insert of year/ years,
divided by [insert number of years] years

Form FIN — 3.2

13

General Construction
Experience

Experience under construction contracts in the role of
prime contractor, JV member, sub-contractor, or
management contractor for at least the last /insert number
of years| years, starting 1%t January /[insert year/.

Form EXP — 4.1

Specific Construction &
Contract Management
Experience

A minimum number of /[stafe the number/ similar
contracts specified below that have been satisfactorily and
substantially completed as a prime contractor, joint
venture member, management contractor or sub-
contractor between 1st January [inserf year] and tender
submission deadline i.e. .... (number) contracts, each of
minimum value Kenya shillings............... equivalent.

[In1 case the Works are to be tender as individual contracts
under multiple contract procedure, the minimum number
of contracts required for purposes of evaluating
qualification shall be selected from the options mentioned
n ITT 535.4]

The similarity of the contracts shall be based on the
following: [Based on Section VII, Scope of Works, specity

Form EXP 4.2(a)
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1 2 3 4 5

Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s Use

No. by Tenderer (Qualification met or Nof
Met)

the minimum key requirements in terms of physical size,
complexity, construction method, technology and/or other
characteristics including part of the requirements that
may be met by specialized subcontractors, if permitted in

accordance with ITT 34.3/
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QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of equipment
Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented O Specially manufactured

Omiit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER~1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

2. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

3. Title of position: / /
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position)
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

4. Title of position: / /
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position)
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

5. Title of position: /insert title/

Name of candidate

Duration of
appointment:

[insert the whole period (starf and end dates) for which this position
will be engaged)

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position|

Expected time
schedule for this
position:

[inserf the expected time schedule for this position (e.g. attach high
level Gantf charf]
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3. FORM PER-2:

Resume and Declaration ~ Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer

Position [# 1]: [fitle of position from Form PER- 1|

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing
skills/

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of

Project | Role .
involvement

Relevant experience

[main [role and
project | responsibilities on the | [time in role/
details|] | project]

[describe the experience relevant fo this
position]
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Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that
to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes

myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule

for this position as provided in the Tender:

Commitment Details

Commitment to duration of [insert period (starf and end dates) for which this

contract: Conltractor’s Representative or Key Personnel is
available fo work on this contract]

Time commitment: [insert period (start and end dates) for which this
Conftractor’s Representative or Key Personnel is
available fo work on this contract]

[ understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) resultin my disqualification from participating in the Tender;

c) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert namel

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

month year):

Date: (day
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4. TENDERER’S QUALIFICATION WITHOUT PRE~-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding

Information Sheets included hereunder.
4. 1FORMELI -1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

l In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

J Legal and financial autonomy

. Operation under commercial law

J Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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4.2FORMELI -1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

L1 Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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4.3FORM CON — 2

Historical Contract Non-~Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
O Contract non-performance did not occur since 1% January /insert year/ specified in Section
I11, Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January /insert year/ specified in Section IlI, Evaluation
and Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,
contract exchange rate and

Kenya Shilling
equivalent)

[insert  |[inserf amount Contract Identification: /indicate complete contract  \[insert amount/

vear| and percentage/ name/ number, and any other identification]

Name of Procuring Entity: [insert full name/
Address of Procuring Entity: /insert
street/city/country/

Reason(s) for nonperformance: /indicate main
reason(s)/

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,

Sub-Factor 2.3.

O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.

Year of Amount in dispute | Contract Identification Total Contract

dispute (currency) Amount (currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria,
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Sub-Factor 2.4.

O

Factor 2.4 as indicated below.

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate [insert amount/
year/ complete contract name, number, and

any other identification|

Name of Procuring Entity: /insert full
name/

Address of Procuring Entity: /inserf
street/city/country/

Matter in dispute: [/indicate main issues
in dispute]

Party who initiated the dispute: /indicate
“Procuring Entity” or “Conftractor”]
Reason(s) for Litigation and award
decision /[indicate main reason(s)/
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FORM FIN — 3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in

Historic information for previous years,

(currency)

(amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position

(Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

© be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
L Attached are copies of financial statements! for the years required above; and complying with

the requirements
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4.4FORM FIN — 3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and ftitle:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling
Currency equivalent
[indicate [insert amount and indicate
year/ currency/
Average
Annual
Construction
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.5FORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
) equivalent)

1

2

3
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4.6 FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Estimated | Average Monthly
Name of |Procuring Entity’s Work Completio |Invoicing Over Last
Contract |Contact Address, Tel, | [Current Kenya Shilling | n Date Six Months
/month Equivalent] [Kenya Shilling
/month)]

Q1| [N =
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4.7 FORMEXP ~ 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page of pages

Starting  Ending  Contract Identification Role of
Year Tenderer

Year

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Tender for Powerhouse Roof Repairs Kindaruma Power Station

44



4.8FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in
Contractor L JV

a

Management
Contractor
O

Sub-
contractor
O

Total Contract Amount

Kenya Shilling

If member in a JV or sub-
contractor, specify participation in
total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.9FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount
2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities
6. Other Characteristics
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4.10 FORM EXP -~ 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Contractor [V

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in ~ Management Sub-

Contractor |contractor

the year

O O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of [Total quantity in [Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (ii) Performed

() x (1)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

2. Activity No. Two
B

Tender for Powerhouse Roof Repairs Kindaruma Power Station

47



OTHER FORMS

5. FORM OFTENDER

INSTRUCTIONS TO TENDERERS

1)

1)

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

Allitalicized text is to help Tenderer in preparing this form.

111) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and

)

the SELF DECLARATION OF THE TENDERER attached fo this Form of Tender.

The Form of Tender shall include the tollowing Forms duly completed and signed by the Tenderer.
»  Tenderer's Fligibility- Confidential Business Questionnaire

»  Certificate of Independent Tender Defermination

»  Self-Declaration of the Tenderer

Date of this Tender submission: /insert date (as day, month and year) of Tender submission/
Request for Tender No.: /insert identification)
Name and description of Tender /Insert as per ITT)

Alternative No.: [insert identification No if this is a Tender for an alfernativel
To: [insert complete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above named Works, we, the undersigned offer to construct and complete the
Works and remedy any defects therein for the sum of Kenya Shillings [/Amount in figures/

Kenya Shillings /amount

in words/

The above amount includes foreign currency amount (s) of [sfafe figure or a percentage and
currencyl [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not
more than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date/, and it shall remain binding
upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you
are not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  Noreservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

iii) TZender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

iv)  Contformity: We offer to execute in conformity with the tendering documents and in accordance
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with the implementation and completion specified in the construction schedule, the following
Works: [/insert a brief description of the Works];

V) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the fotal price of the Tender in words andfigures,
indicating the various amounts and the respective currencies); Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the fotal price of each lof in words and figures, indicating the
various amounts and the respective currencies|; and

b) Total price of all lots (sum of all lots) [insert the fotal price of all lots in words andfigures,
indicating the various amounts and the respective currenciesl,

vii)  Discounts:The discounts offered and the methodology for their application are:
viii) The discounts offered are: [ Specity in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used fo apply the discounts];

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

xii)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to,
and not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

Xiv) State-owned enterprise or institution: | select the appropriate option and delete the otherl [ We
are not a state-owned enterprise or institution] / | We are a state-owned enterprise or institution
but meet the requirements of ITT 3.8];

Xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: /insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name of Address Reason Amount
Recipient

(If none has been paid or is fo be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;
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xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xX) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copyavailable from___ (specity website) during the procurement process
and the execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any
conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

¢)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1~ Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[inserf complete
name of person duly authorized fo sign the Tender]

Title of the person signing the Tender: [ inserf complete fitle of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are
shown above| Date signed | insert date of signingl day of [ insert monthl, [ insert yearl

Date signed day of ,

Noftes

*In the case of the Tender submitted by joint venture specity the name of the Joint Venture as
Tenderer

** Person signing the Tender shall have the power of atforney given by the Tenderer to be attached
with the Tender.
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A. TENDERER’S ELIGIBILITY~ CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a
JV.Tenderer is further reminded that it is an offence to give false information on this Form.

(a) Tenderer'sdetails

ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and felephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the
Tenderer handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone numbper) of

state which stock exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality
Country of Origin Citizenship

c)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

WIN|—

d) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company
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Nominal Kenya Shillings (EQUIVALENT)......cc.ceeruiriririiiiieieeteteteteteteeeeee e
Issued Kenya Shillings (EQUIVAIENT).......couiviiriiriiniiiiecteececcteeeest e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

WIN |-

(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

i)  Arethereany person/personsin............... .oeeue.n. (Name of Procuring Entity) who has/have

an interest or relationship in this firm? Yes/No...........cooveiiinn...

If yes, provide details as follows.

Names of Person | Designation in the Procuring Interest or Relationship with Tenderer
Entity

ii) Conflict of interest disclosure

Type of Conflict Disclosure | If YES provide details of
YES OR the relationship with
NO Tenderer

1 | Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another
tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 | Tenderer would be providing goods, works, non-~
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

7 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such relationship
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Type of Conflict

Disclosure
YES OR
NO

If YES provide details of
the relationship with
Tenderer

stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as

at the date of submission.

Full Name

Title or

Designation

(Signature)

(Date)
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B.  CERTIFICATE OF INDEFENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2,

[ have read and I understand the contents of this Certificate;

[ understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the

Tenderer, who:

a)  hasbeen requested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses, in
the attached document(s), complete details thereof, including the names of the competitors and
the nature of, and reasons for, such consultations, communications, agreements or
arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) theintention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph (5) (b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5) (b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

Y , of Post Office BOX .....ocviiiiiiiiiiiii, being a resident of
......................................... in the Republic of .................................. do hereby make a
statement as follows: -
I. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of

....................... for .....cocovvvvveeeneen.... (inserft fender title/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THATwhatisdeponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

D Of P. O. BOX . .etvuiiieiiencciicscce e e eeee e eeee. .. DEING @ Tesident
of

......................................... in the Republic of ................... do hereby make a statement as
follows: ~

1  THAT 1 am the Chief Executive/Managing Director/Principal Officer/Director of
ceveeveene. (InSert name of the Company) who is a Bidder in respect of Tender No.
TR RRTPRRPPRIIRE (o) &
.......................... (insert tender title/description)for .................. (inserf name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ................cooeeeeen (insert name of the
Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5 THATwhatis deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Company/FIFM) .....coooiiiiiiiiiiiiii i
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under

the Code.

eevee... (person) on behalf of (Name of the Business/

declare that I have read and fully

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized SIZNatOry........cvvuiiiiiiniieeeeeee et

PO ST IO L. e vttt ettt et e et e e e e —eeeeeeeettt——————etttta—————————tttttaan. et e ettetetta——————————tttort——————

OffICE AAATESS. .o vveeeeete e

TelePRONE. ....viiii et e e

I, et ——————————————eeeeeeeeaaaaeaaaaaaaaaaaaaaaaaaaaaaaaa—ae e eeeeaeeeaeaeatataataaeaaataaaaaaaaaaaaaes

Name of the

FIE/ COMPANY . ..o etetitit ettt ettt sttt ettt b et bt sbete e e e

107 1 TR

Rubber Stamp where applicable)

Witness

ceverree... (Company Seal/
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FORMAT OF POWER OF ATTORNEY

Wttt (name and address of the registered office) do hereby
constitute, appoint and authorize Mr. / MrS. / MS ..ccceevvevverveencvenersieneennen (name and
residential address) who is presently employed with us and holding the position of
............................................. as our attorney, to do in our name and on our behalf, all
such acts, deeds and things necessary in connection with or incidental to our
proposal for the

project/Z00ds/ WOTKS/ SETVICES .......coirirerrienierienienertesteseesesresre st seesaesaens ” including

signing and submission of all documents and providing information / responses to
the Kenya Electricity Generating Company PLC, ("KenGen"), representing us in all
matters before KenGen, and generally dealing with KenGen in all matters in
connection with our Proposal for the said project/goods/works/services.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things done
by our aforesaid attorney shall and shall always be deemed to have been done by us

.............................................................. (Signature) (Name, Title and Address)

............................................................. (Signature) (Name, Title and Address of the
Attorney)
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APPENDIX 1~ FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (z10. 533 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers, any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (wWhether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations
as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (z10. 35 of Z015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such practices
and behavior: -

1)  a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2 Aperson referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding;
or

b)  ifacontract hasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shallnot take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person
in whom one of them had a direct or indirect pecuniary interest, the contract shall be
terminated and all costs incurred by the public entity shall be made good by the awarding officer.
Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Definesbroadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
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anything of value to influence improperly the actions of another party;

i)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or
to avoid an obligation;

i) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation;or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

b)  Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

c)  Rejects a proposal for award! of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question,;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-~consultants, Service providers, Suppliers, Agents personnel, permit

the PPRA or any other appropriate authority appointed by Government of Kenya to inspeci:2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement process
and contract execution have not engaged/will not engage in any corrupt or fraudulent practices.

]Por the avoidance of doubt, a party's ineligibility fto be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing

Interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or

nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment infroducing a material modification to any existing
contract.

z Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited fo: accessing and examining afirm's or individual sfinancial
records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy
or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-|[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the
execution of under Request for Tenders No.

(“the ITT”).
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be

(a)

b)

supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (_) wupon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days
after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above onor before that date.

[signature(s)/

Nofte: All italicized text is for use in preparing this form and shall be delefed from the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer/ (hereinafter called “the tenderer”) has submitted its
tender dated ......... [Date of submission of fender/ for the ............... [Name and/or description of
the tender/ (hereinafter called “the Tender”) for the execution of under Request for Tenders
No. (“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of coiiiiiiil. [Name of Insurance
Company]| having our registered office at ............... (hereinafter called “the Guarantor”), are bound
unto ... [Name of Procuring Entityl (hereinafter called “the = Procuring Entity”) in the
sum of ....ooovviiiiiinnnn (Currency and guarantee amount) for which payment well and truly to be

made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and
severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to
execute the Contract agreement; or (i) has failed to furnish the Performance Security, in
accordance with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering
document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity shall
state that the demand arises from the occurrence of any of the above events, specifying which
event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and,
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (i)twenty-eight days after the end of the Tender Validity Period.

5, Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date ] [Signature of the Guarantor/

[Witness] [Seal]

Note: All italicized fext is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The

Bidder shall complete this Form in accordance with the instructions indicated/

ettt [insert date (as day, month and year) of Tender Submission/

Tender NO.iv.ivvveeieieeieiereeieseeens [insert number of fendering process/

................................... [insert complete name of Purchaser/ 1/ We,the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years| starting on
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we — (a) have
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet;
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) ourreceipt of a copy of your notification of the name of the successful Tenderer; or

b) thirty days after the expiration of our Tender.

I/Weunderstand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted

at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

R Fe 4L R Capacity / title
(director or partner or sole proprietor, etc.) ....ciiiiiiiiiiiiiiiiiiiiee..... Name:

............................................................................................... Duly authorized to

Tender for Powerhouse Roof Repairs Kindaruma Power Station
63



Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works/

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART II - WORK REQUIREMENTS
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SECTION V ~ DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed
in a separate booklet.

SECTION VI ~ SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should
require that all materials, plant, and other supplies to be permanently incorporated in the Works be
new, unused, of the most recent or current models, and incorporating all recent improvements in
design and materials unless provided otherwise in the Contract. Where the Contractor is responsible
for the design of any part of the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved
in constructions, although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain elements
of the Works, taking into consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic
design parameters and Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation

by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown
of prices, proposed construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its own merits and
independently of whether the tenderer has priced the item as described in the Procuring Entity's design
included with the tender documents.
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SECTION VII- BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable tenders
to be prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and contents of the Bill of
Quantities should be as simple and brief as possible.

2. Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism
of rates quoted by the Tenderers, the Day work Schedule should normally comprise the following:

a)  Alistofthe various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Tenderer, together with a statement of the conditions
under which the Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates
as Tender. The rate to be entered by the Tenderer against each basic day work item should
include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums or
contingency allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. A separate procurement procedure is normally carried out
by the Procuring Entity to select such specialized contractors. To provide an element of competition
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the
successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each
related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to
quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the tendering document. They should not be included in the final
tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a)  Preliminary items

b)  Kenyatta Camp

c)  Kindaruma spillway corridor

d)  Main gate-Tailrace chainlink replacement

e)  Summary.
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BILL OF QUANTITIES
SCHEDULE A: POWER HOUSE ROOF

ELEMENT (1) ROOF FINISHES

ITEM | DESCRIPTION QUANTITY | UNIT | RATE | AMOUNT
SHS.

1 Existing Roof Removal

A Carefully remove the existing roof | 1200 M2

and dispose of to an area as
directed by the Engineer

2 Pitched roof

IT5 sheets 2auge 26 fixed fo steel
purlins( m/s) with approved J-
bolts at 150mm cenires
maiximum, one and a half

corrugation side laps and 300mm

end laps
A Roof covering 1200 M2
B 300mm wide ridge cover sheeting | 64 M
D Ditto fo Hip cap 20 M

Insects and Rodents screens

E Supply and fix sliding insects 140 M2
screens on the eaves of the roof
measured above complete with
<alvanized wire gauze

In galvanised plain sheet

F 2000mm wide four twice bent 80 M
metal flashing sheet welded to
edges of rafters and eave coping

G 600mm wide twice bent metal 30 M
flashing sheet welded to edges of
rafters and gable coping
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TOTAL ELEMENT (1) CARRIED
TO SUMMARY PAGE

ELEMENT (2) DRAINAGE

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS.

Galvanised steel auge 26

Allow for additional chasings in
connection with drainage, water
services and fire fighting
installations

Item

Urinals

Supply and replace the existing
damaged urinals to Engineers
specifications

No

Sliding Windows

Carefully remove the existing
sliding windows and dispose of

No

Supply and install aluminium
sliding windows and fixtures to
match the existing Size
600x2000mm

No

TOTAL ELEMENT (2) CARRIED
TO SUMMARY PAGE

ELEMENT (3) ELECTRICAL
INSTALLATIONS

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS.

Builders work in connection with
electrical installations to include
allowing for all chase and making
200d the work in connection with
the following items

Provisional

Allow for additional chasings in
connection to building installation
and electrical connections

Item
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Allow for removal of the existing
roof vents and replacing it with
Cyclones as per the
specifications(cyclone® supereco
advanced — roof ventilators)

10

No

TOTAL ELEMENT (3) CARRIED
TO SUMMARY PAGE

ELEMENT (4) EXTERIOR &
INTERIOR PAINTING AND
DECORATIONS

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS

Builders work in connection with
painting and decorations to
include allowing for all surface
preparations and making good
the work in connection with the

following items

Remove all loose and flaking
material down to a firm base,
where necessary removing all
previous decorations down to the
original building fabric. (Refer
surface preparation data sheet
sp1). Apply 1 coat Penetrating
Primer. Apply a minimum of 2
coats Permaplast.

500

M2

TOTAL ELEMENT (4) CARRIED
TO SUMMARY PAGE

SNO

SUMMARY

AMOUNT

ELEMENT (1) ROOF FINISHES

ELEMENT (2) DRAINAGE

ELEMENT (3) ELECTRICAL
INSTALLATIONS

ELEMENT (4) EXTERIOR &
INTERIOR PAINTING AND
DECORATIONS

Sub-Total

Add 16% VAT

Grand total carried to tender
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SCHEDULE B: NEW OFFICES

ELEMENT (1) ROOF FINISHES

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS.

Eaves repairs

Carefully remove the existing
boards to the eaves and replace
them with new ones of similar
materials

60

M2

Ridge Board

300mm wide ridge cover sheeting
to match the existing roof sheets

30

Fascia Board

Supply and fix fascia boards size
82 Rate to include 3 coats of
gloss paint

90

M2

TOTAL ELEMENT (1) CARRIED
TO SUMMARY PAGE

ELEMENT (2) DRAINAGE

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS.

Galvanised steel gauge 26

Allow for additional chasings in
connection with drainage, water
services and rain water goods

Item

TOTAL ELEMENT (2) CARRIED
TO SUMMARY PAGE

ELEMENT (3) ELECTRICAL
INSTALLATIONS

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

SHS.
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Builders work in connection with
electrical installations to include
allowing for all chase and making
good the work in connection with
the following items

Provisional

Allow for additional chasings in
connection to building
installation and electrical
connections

Item

TOTAL ELEMENT (3) CARRIED
TO SUMMARY PAGE

ELEMENT (4) CEILING REPAIRS &
PAINTING

ITEM

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT
SHS.

Ceiling repairs

Remove all loose and disposeof
the existing damaged ceiling
boards

60

M2

Supply and install ceiling boards
to match the existing

60

M2

Supply and fix matching cornice

50

M2

Builders work in connection with
painting and decorations to
include allowing for all surface
preparations and making good
the work in connection with the
following items

Painting

Remove all loose and flaking
material down to a firm base,
where necessary removing all
previous decorations down to the
original building fabric. (Refer
surface preparation data sheet
sp1). Apply 1 coat Penetrating
Primer. Apply a minimum of 2

40

m2
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coats silk vinyl Brilliant white
paint internally.

TOTAL ELEMENT (4) CARRIED
TO SUMMARY PAGE

SNO | SUMMARY AMOUNT

1 ELEMENT (1) ROOF FINISHES

ELEMENT (2) DRAINAGE

3 ELEMENT (3) ELECTRICAL
INSTALLATIONS

4 ELEMENT (4) CEILING REPAIRS &
PAINTING

5 Sub-Total

Add 16% VAT

7 Grand total carried to tender

5. The Summary to the Bills of Quantities will take this form or some other form but including these items.

SUMMARY ITEMS Fage Amount

SCHEDULE A
ELEMENT (1) ROOF FINISHES
ELEMENT (2) DRAINAGE

ELEMENT (3) ELECTRICAL INSTALLATIONS
ELEMENT (4) EXTERIOR & INTERIOR PAINTING AND
DECORATIONS

| SCHEDULE B
ELEMENT (1) ROOF FINISHES

ELEMENT (Z) DRAINAGE

ELEMENT (3) ELECTRICAL INSTALLATIONS
ELEMENT (4) CEILING REPAIRS & PAINTING
Sub-total (Schedules A &B)

Allow for any Discounts

TOTAL TENDER PRICE Carried forward to Form of Tender
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PART III ~- CONDITIONS OF CONTRACT AND
CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a)

b)

)

d)
e)

g

h)
i)
1)

k)
D

m)

n)
0)

p)

s)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided forin GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-~Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-~Clause 2.3
below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

ADefect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, whois also the Procuring Entity.
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r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

s)  “In writing” or “written” means hand-written, type-~written, printed or electronically made,
and resulting in a permanent record;

t)  TheInitial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

u) The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or
an acceleration order.

v)  Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

x)  The Project Manager is the person named in the SCC (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the
Contract.

y)  SCCmeans Special Conditions of Contract.
7z)  The Site is the area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

22) The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular.
Headings have no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Project Manager shall provide instructions clarifying
queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:
a) Agreement,
b) Letter of Acceptance,
¢) Contractor's Bid,
d) Special Conditions of Contract,
e) General Conditions of Contract,including Appendices,
f)  Specifications,
2) Drawings,
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h)  Billof Quantities®, and
i)  anyother documentlisted in the SCC as forming part of the Contract.

6 lump sum conftracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

3 Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws
of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Procuring Entity's Country when

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that countrys;
or
b) by an act of compliance with a decision of the United Nations Security Council taken under

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter
the Contractor's obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as
referred to in the SCC. The Contractor shall also provide facilities and services for them as described
in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify
the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than those proposed
in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in the Contract.
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93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11 Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

i) useor occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

i)  negligence, breach of statutory duty, or interference with any legal right by the Procuring

Entity or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that itisdue toa
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefect which existed on the Completion Date,
bb) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;
b) lossof or damage to Equipment;

c) lossof or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract;and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may effect the insurance which the Contractor should have provided and recover the premiums
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

135 Both parties shall comply with any conditions of the insurance policies.
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14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

18 Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

21 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

21 Accessto the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried out
or is intended to be carried out.

2. Instructions, Inspections and Audits

221 The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

222 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
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inspect the Site and/or the accounts and records relating to the procurement process, selection
and/or contract execution, and to have such accounts and records audited by auditors appointed
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).

23 Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either party,
within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 30 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-~ Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be proposed
by the Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting
from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Project Manager.
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24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars, but
shall nevertheless give his response on the principles of the claim within the above defined time
period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.101f the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties may
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was
given, even if no attempt at an amicable settlement has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of the
Contract by either party:

a) The appointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.
24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a

claim or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.
24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
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dispute shall not commence unless an attempt has in the first instance been made by the parties to
settle such claim or dispute amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

2444 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable in order
to determine the rights of the parties and assess and award any sums which ought to have been
the subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the Project Manager from being called
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the
dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to
the reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of
the Parties, and the Project Manager shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of this remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute
shall be notified in writing by either party to the other with a request to submit it to arbitration and
to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the

request of the applying party, by the Chairman or Vice Chairman of any of the following professional
institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya

iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter toa competent court
of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and
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b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

2. Fraud and Corruption

51 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity
or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

21. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new Intended Completion
Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

2. Delays Ordered by the Project Manager
21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within
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the Works.

0. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.

3L Early Warning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C.  Quality Control

. Identifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

3. Tests

1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

3. Uncorrected Defects
&1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice,

the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall
pay this amount.

D. Cost Control

3. Contract Price7

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.
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37. Changes in the Contract Price®

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

3. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

32 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by
the Project Manager and before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own forecast
of the effects of the Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

“In Ilump sum conftracts, replace GCC Sub-Clauses 36. 1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used fo monitor
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
ggpﬁmz‘e]y, the Contractor shall show delivery of Materials fo the Site separately on the Activity Schedule.

In lump sum conftracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37. 1, as follows:
The Activity Schedule shall be amended by the Contractor fo accommodate changes of Program or method of working made aft the
Conftractor's own discretion. Pricesin the Activity Schedule shall not be altered when the Contractor makes such changes to the
Activity Schedule.

I lump sum conftracts, add “and Activity Schedules” after “Programs.” 10, lump sum contracts, delete this paragraph.

35 The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

a) the proposed change(s),and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period;or
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or
c) improve the quality, efficiency, safety or sustainability of the Facilities; or
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d) yield any other benefits to the Procuring Entity, without compromising the functionality of the
Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or
b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract
Price.

39. Cash FlowForecasts

201 When the Programl 1, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected fender price — fender price)/fender price X 100.

41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which payments
are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions
of currencies comprising the Contract Price.

414 Ttems of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

Tender for Powerhouse Roof Repairs Kindaruma Power Station

86



42 Compensation Events

421 The following shall be Compensation Events:

d)

e)

f)

9)

h)

)

K)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

422 If a Compensation Event would cause additional cost or would prevent the work being completed

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion
Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's

forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's
own forecast. The Project Manager shall assume that the Contractor shall react competently and
promptly to the event.

17
12

In lump sum contracts, add “or Activity Schedule” after “Program.”
In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed

activities in the Activity Schedule.”

424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's

interests are adversely affected by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

B8 Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed

between the date 30 days before the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the amount of tax payable by the

Contractor, provided such changes are not already reflected in the Contract Price or are a result of
GCC Clause 44.
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44, Currencyy of Payment

441 All payments under the contract shall be made in Kenya Shillings

45, Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/Io
where: Pis the adjustment factor for the
portion of the Contract Price payable.

A and B are coefficients > specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

452 1f the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed
to take account of all changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has certified that all Defects notified
by the Project Manager to the Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor's liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for
each day (less any days for which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

49. Advance Payment
491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
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demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works on
a payment basis. No account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

%0. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one
year from the date of issue of the Completion Certificate in the case of a Performance Bond.

51 Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within
two days of the work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E Finishing the Contract

53 Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

5. Taking Over
%1 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

5%. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and
issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximatefigure (usually O. 15) fo take account of fixed cost
elements or other non-adjustable components. The sum of the adjustments for each currency are added fo
the Contract Price.
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5%. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

52 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)

d)

9)

h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for
a reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required,;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contract and expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 1If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental ornot.

5. Paymentupon Termination

31 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs
of protecting and securing the Works, and less advance payments received up to the date of the
certificate.

9. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
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property of the Procuring Entity if the Contract is terminated because of the Contractor's default.
60. Release from Performance

801 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which a commitment wasmade.
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SECTION IX ~ SPECIAL CONDITIONS OF CONTRACT

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC 1.1 (@) | The Procuring Entity is /Kenya Electricity Generating Company Limited PLC
The addresses are:
Procuring Entity:
For notices, the Procuring Entity’s address shall be:
Attention: Supply Chain Director
Postal address P.O Box 47936 00100 Nairobi, Kenya
Physical Address KenGen Pension Plaza II, 9th Floor, Kolobot Road, Parklands.
Telephone: 0711036000
Electronic mail address. contracts@kengen.co.ke;
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 6 months
GCC 1.1 (x) | The Project Manager is /TBA during implementation|.
GCC 1.1 () The Site is located at /Kindaruma Power Station |
GCC 1.1 (cc) | The Start Date shall be Upon contract signature or issuing engineers order to
commence/.
GCC 1.1 (g8) | The Works consist of small works
GCC 5.1 The Project manager /may or may not/ delegate any of his duties and responsibilities.
GCC 9.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the
Special Conditions of Contract. The Contractor shall employ the Key Personnel
and use the equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of Key Personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC 13.1 The minimum insurance amounts and deductibles shall be:
(a) for loss or damage to the Works, Plant and Materials: /insert amounts].
(b) For loss or damage to Equipment: /insert amounts].
(c)  for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract /insert amountsj.
(d) for personal injury or death:
(i)  of the Contractor’s employees: [amount].
(ii)) of other people: [amount].
GCC 14.1 Site Data are: [list Site Data/
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GCC 20.1

The Site Possession Date(s) shall be: Kindaruma Fower Station, dates TBA

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within /number/
days from the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is /insert number/ days.

The amount to be withheld for late submission of an updated Program is /insert
amount].

C. Quality Control

GCC 34.1

The Defects Liability Period is: /insert number/ days.

[The Defects Liability Period is usually limited fo 12 months, but could be less in very
simple cases/

D. Cost Control

GCC 41

Payment
Milestones
a) 1t Interim payment certificate — 20 % of the Contract Sum

b) 2nd Interim payment certificate — 40 % of the Contract Sum

c) 3w Interim payment certificate — 40 % of the Contract Sum

All payments to be subject to 5 % retention amount to be released after the
completion defect liability period.

GCC 44.1

The currency of the Procuring Entity’s Country is: KES

GCC 45.1

(1729324

The Contract [insert “is” or “is not”] subject to price adjustment in accordance with
GCC Clause 45, and the following information regarding coefficients /specify “does”
or “does not”] apply.

[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months/

The coefficients for adjustment of prices are:
(@) [insert percentage] percent nonadjustable element (coefficient A).
(ib) [insert percentage/ percent adjustable element (coefficient B).

(¢) The Index I for shall be [inserf index].

GCC 46.1

The proportion of payments retained is: [insert percentage/

[The refention amount is usually close fo 5 percent and in no case exceeds 10
percent.]

GCC47.1

The liquidated damages for the whole of the Works are [inserf percentage of the final
Contract Price] per day. The maximum amount of liquidated damages for the whole
of the Works is /insert percentage] of the final Contract Price.

[Usually liguidated damages are set between 0.05 percent and O. 10 percent per day,
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

and the fotal amount is noft fo exceed between 5 percent and 10 percent of the
Contract Price. If Sectional Completion and Damages per Section have been agreed,
the latter should be specitied here/

GCC 48.1

The Bonus for the whole of the Works is /inserf percentage of final Contract Price]
per day. The maximum amount of Bonus for the whole of the Works is /inserf
percentage/ of the final Contract Price.

[If early completion would provide benetfits fo the Procuring Entity, this clause should
remain; otherwise delete. The Bonus is usually numerically equal to the liquidated
damages.]

GCC 49.1

The Advance Payments shall be: [inserf amount(s)/ and shall be paid to the
Contractor no later than [insert date(s)].

Not applicable

GCC 50.1

Performance security shall be at 10% of the Contract Price where the contract value
is above five million shillings.

The performance security shall remain valid for 30 days beyond the validity of the
contract. Performance security

(a) Performance Security — Bank Guarantee: in the amount(s) of 70% percent of
the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of 70% percent of
the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the

Contract

GCC 56.1 The date by which operating and maintenance manuals are required is /insert date].
The date by which “as built” drawings are required is /insert date].

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 58.1 is [insert
amount in local currencyl].

GCC 57.2 (8) | The maximum number of days is: /insert number; consistent with Clause 47.1 on
liquidated damages].

GCC 58.1 The percentage to apply to the value of the work not completed, representing the

Procuring Entity’s additional cost for completing the Works, is /inserf percentage/.

Taxes

a) "Taxes" means all present and future taxes, levies, duties, charges, assessments,
deductions or withholdings whatsoever, including any interest thereon, and any
penalties and fines with respect thereto, wherever imposed, levied, collected, or
withheld pursuant to any regulation having the force of law and "Taxation" shall be
construed accordingly.

b) Local Taxation
i.Nothing in the Contract shall relieve the Contractor and/or his Sub-~Contractors
from their responsibility to pay any taxes, statutory contributions and levies that may

be levied on them in Kenya in respect of the Contract.

ii.The Contract Price shall include all applicable taxes and shall not be adjusted for
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

any of these taxes.

iii.Tax exemption granted under this Contract shall be for an official aid funded
project and shall be as provided under the applicable tax laws in Kenya.

iv.The Contractor shall be deemed to be familiar with the tax laws in the Employer's
Country and satisfied themselves with the requirements for all taxes, statutory
contributions and duties to which they may be subjected during the term of the
Contract. This shall include applicable local or foreign withholding tax, excise duty,
Value Added Tax (VAT), importation duties, Local government taxes, and any other
taxes not mentioned herein.

v.In instances where discussions are held between the Employer and the Contractor
regarding tax matters, this shall not be deemed to constitute competent advice and
hence does not absolve the Contractor of their responsibility in relation to due
diligence on the tax issue as per (i).

¢)Tax Deduction

1.If the Employer is required to make a tax deduction by Law, then the deduction shall
be made from payments due to the Contractor and paid directly to the Kenya
Revenue Authority. The Employer shall upon remitting the tax to Kenya Revenue
Authority furnish the Contractor with the relevant tax deduction certificates.

ii.Where payments for the Contract Price are made directly by the financiers to the
Contractor, the Contractor and the financiers shall make the necessary arrangements
with Employer to ensure that withholding income tax is remitted to the Kenya
Revenue Authority.

d) Tax Indemnity

i.The Contractor shall indemnify and hold the Employer harmless from and against
any and all tax liabilities, which the Employer may incur for any reason of failure by
the Contractor to comply with any tax laws arising from the execution of the
Contract whether during the term of the Contract or after its expiry.

ii.The Contractor warrants to pay the Employer (within fourteen (14) days of demand
by the Employer), an amount equal to the loss, liability or cost which the Employer
determines has been (directly or indirectly) suffered by the Employer for or on
account of the Contractor’s Tax liability arising from the Contract.

iii. Where the amount in (ii) above remains unpaid after the end of the fourteen
(14) days moratorium, the Employer shall be entitled to compensation for financing
charges.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the
format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative
i)  Name: [insert Authorized Representative's name]
i)  Address: [insert Authorized Representative's Address/
iii) Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [/insert Authorized Representative's email address/

[IMPORTANT: insert the date that this Noftification is fransmitted fo Tenderers. The Notification
must be sent fo all Tenderers simultaneously. This means on the same date and as close fo the same
time as possible.]

2. Date of transmission: [email] on [dafe] (local time)

This Notification is sent by (Name and designation)

3.  Notification of Intention to Award

i)  Procuring Entity: /insert the name of the Procuring Entity/

i) Project: [/insert name of project]/

iii)  Contract title: /insert the name of the contract]

iv)  Country: /insert country where ITT is issued]/

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4, Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer

i) Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

words )

b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the

evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main
reason the Tender was unsuccessful.
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SNo

Name of Tender Price | Tender’s evaluated | One Reason Why not
Tender as read out price (Note a) Evaluated

Q1 [ W DN

(Nofte a) State NFE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert datel (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

i) Attention: [inserf full name of person, if applicable]
ii) Title/position: [insert title/position]

i) Agency: [inserf name of Procuring Entityl

iii) Email address: [inserfemail address|

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
wewill provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

How to make a complaint

a)

b)

©)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicablel
ii) Title/position: [insert title/position)

iii) Agency: [insert name of Procuring Entityl

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:
i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a
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Tender in this tendering process, and is the recipient of a Notification of Intention to Award.
i)  The complaint can only challenge the decision to award the contract.
iii)  Youmust submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert dafe] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of
the Procuring Entity:

Signature: Name:

Title/position: Telephone:_ Email:
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FORM NO. 2 ~ REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ (©) 20......

Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day

of ooiiiiiiis 20.ccc... in the matter of Tender No.............. (o) SN 20.....for ......... (Tender description).
REQUEST FOR REVIEW

I/We it ,the above named Applicant(s), of address: Physical address................ P.O

Box NoO............. Tel. No........ Email ............... , hereby request the Public Procurement Administrative

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely:
1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED .....ccvvnvnnnn. (Applicant) Dated on................ dayof ............... /...20......

SIGNED
Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity/ [date]
To: [name and address of the Contractor/

This is to notify you that your Tender dated /date/for execution of the /name of the Contract and identification
number, as given in the Confract Dataf for the Accepted Contract Amount /amount in numbers and words/
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby
acceptedby ...l (nname of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions

of Contract, using, for that purpose, one of the Performance Security Formsincluded in Section VIII, Contract
Forms, of the Tender Document.

Name of Procuring ENtItY.......cccooevieiiiiiiiiiiiicccccccceccec et

Attachment: CONMTACE AGECCIICHL...........oouveeuerceesierieeiterieeitesescieseeste st esae st sseseestessesstesaeessesasenes
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20___, between
of (hereinafter “the
Procuring
Entity”), of the one part, and of
(hereinafter “the Contractor”),of the
other part:
WHEREAS the Procuring Entity desires that the Works known as should be

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 ~ PERFORMANCE SECURITY

[Option 1 ~ Unconditional Demand Bank Guarantee]

[Guaranfor letterhead]

Beneficiary: [insert name and Address of Procuring Entity /Date:___

[Insert date of issue]

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead/

L We have been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance

guarantee is required.

3. Attherequest of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary

any sumor sums not exceeding in total an amount of

WOFdS),l such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
oridentifying the demand, stating that the Applicantisin breach of its obligation (s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified

therein.

4. This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for

payment under it must be received by us at the office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months/
[one year/, in response to the Beneficiary's written request for such extension, such request to be

presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Nofte: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from thefinal product.

! The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,

less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable fo the
Beneficiary.

ZInsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Frocuring Entity should note that
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need fo request an extension of this guarantee

from the Guarantor. Such request must be in writing and must be made prior fo the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Nofte: Procuring Entities are advised fo use Performance Security — Unconditional Demand Bank

Guarantee instead of Performance Bond due fo difficulties involved in calling Bond holder fo action]

[Guaranftor letterhead or SWIFT identifier code/

Beneficiary: [insert name and Address of Procuring Entity / Date:

[Insert date of issuel.

PERFORMANCE BONDNo.:

Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead/

By this Bond as  Principal (hereinafter called “the
Contractor”)  and | as
Surety (hereinafter called “the Surety”), are held and firmly bound unto | as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents,
plans, specifications, and amendments thereto, which to the extent herein provided for, are by
reference made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the
default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the Balance of the Contract Price; but not exceeding, including other costs and damages for which
the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring
Entity to Contractor;or

3 pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than the Procuring Entity named herein or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this day_of 20
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SIGNED ON on behalfof By__in the capacity of In the

presence of

SIGNED ON on behalf of By_in the capacity of In the

presence of
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FORM NO. 7 ~ ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guaranfor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue/

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number/

Guarantor: [/nsert name and address of place of issue, unless indicated in the

letterhead]

1 We have been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment
in the sum
(in words) isto be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of (in words ) 1

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,

whether in the demand itself or in a separate signed document accompanying or identifying the

demand, stating either that the Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  hasfailed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

4 A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

5 The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy

of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract

Amount, less provisional sums, has been certified for payment, or on the dayof , 2 ,2

whichever is earlier. Consequently, slemand for payment under this guarantee must be received by us
at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six

months/[one year]/, in response to the Beneficiary's written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

' The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
spectfied

in the Contract.

* Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need tfo request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
fo the expiration date established in the guarantee.
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FORM NO. 8 ~ RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor lefterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insertdate of issue/

Advance payment guarantee no. /Inserf guarantee reference number/
Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead]

1. We have beeninformed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture/ (hereinafter called "the Contractor") has entered
into Contract No.

[inserf reference number of the confract] dated with the Beneficiary, for

the execution of [insert name of contract

and brief description of Works/ (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of /insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

3. Attherequest of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of /insert amount in figures/ (/insert

amount in words /)] upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or show grounds for your demand or
the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number __ at [inserf name and
address of Applicant's bank].

5. This guarantee shall expire no later than the ........cccccovevinine Day of ..o

2 .2, and any demand for payment under it must be received by us at the office indicated
above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months/
[one year/, in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee

[Name of Authorized Official, signature(s) and seals/stamps|

Nofte: All italicized text (including footnoftes) is for use in preparing this form and shall be delefed
from the final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-ejght days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need fo request an extension of this guarantee from the Guaranfor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

»  Directly or indirectly holding 25% or more of the shares.

+ Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no)
Name of the Assignment: [insert name of the assignment/ to:

[insert complete name of Procuring Entity/

In response to your notification of award dated [insert date of nofification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable/

)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial | Directly or Directly or Directly or indirectly having the

Owner indirectly indirectly holding | right to appoint a majority of the
holding 25% or | 25 % or more of board of the directors or an
more of the the Voting Rights equivalent governing body of the
shares (Yes / No) Tenderer
(Yes / No) (Yes / No)

[include full name

(last, middle, ftirst),

nationality, country

of residence/

OR

i)  Wedeclare that there is no Bencficial Owner meeting one or more of the following conditions: directly or
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the

voting rights. Directly or indirectly having the right fo appoint a majority of the board of directors or
equivalent governing body of the Tenderer.

OR

We declare that we are unable fo identify any Bencficial Owner meeting one or more of the following conditions.

[If this option is selected, the Tenderer shall provide explanation on why it is unable fo identify any Beneficial
Owner/

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holdingZ5% or more of the
voting rights.
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Directly or indirectly having the right fo appoint a majority of the board of direcfors or equivalent governing
body of the Tenderer]”

Name of the Tenderer: ....................... *[inserf complete name of the Tenderer/

Name of the person duly authorized fo sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender/

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender/

Signature of the person named above: ....................... [insert signature of person whose name and capacity are
shown above]

Date signed ....................... [insert date of signing/ day of....................... [Insert month], [insert year/
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