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KENYA ELECTRICITY GENERATING COMPANY PLC 
 

KGN-HYD-021-2024 
 

RFx: 5000014980 
 

TENDER FOR REHABILITATION OF FIRE HYDRANT SYSTEMS IN EASTERN HYDRO POWER 
STATIONS AND STAFF CAMPS (RE-TENDER) 

 
(YOUTH ENTERPRISES ONLY) 

Date: 25th April 2024 
 
CLARIFICATION NO.1:  
 
In accordance with the TENDER FOR REHABILITATION OF FIRE HYDRANT SYSTEMS IN 
EASTERN HYDRO POWER STATIONS AND STAFF CAMPS. KenGen hereby issues Clarification 
No.1 
 

 
 

NO CLARIFICATION SOUGHT KENGEN’S RESPONSE 
1  This is to request for an 

extension of the submission 

deadline by seven (7) days as 
we are experiencing delays 

from some of the 
manufacturers. 

 
The tender closing date has been extended to 2nd 
of May 2024 at 10.00 a.m.as per addendum No. 
2 on our website 

2  
 

According to the flow rate 
given for the Motor driven 
pump which is 600-1000lpm 
and a head of 80-100m, the 
motor that can match those 
specs is a mult-stage pump 
driven by a 20-50kw motor, 
which is not what you have 
specified, so kindly revise 
those specs and all other that 
will be affected by that 
change. 

The specified motor assembly has been proven 
to successfully drive the centrifugal single-stage 
pump provided in the tender document  
 
The tender closing date has been extended to 2nd 
of May 2024 at 10.00 a.m.as per addendum No. 
2 on our website 
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SUPPLIER ACKNOWLEDGEMENT OF CLARIFICATION NO. 1 

We, the undersigned hereby certify that the clarification is an integral part of the 
document and the alterations set out in the clarification has been incorporated in the 
tender proposal. 

 

Signed…………………………………………………………………………………… 

 

Tenderer……………………………………………………………………………… 

 

Date…………………………………………………………………………………… 

also consider revising the 
closing date for us to effect the 
changes  

3  
 

Kindly clarify the cross-
sectional area of the external 
200m long 3phase cable on 
schedule 4 pump house skid 
pump & reticulation, item no. 
9 Electricals 

It is armoured 3-core cable of cross-sectional 
area 6mm2 

4 I would like to request for 
extension of the below tender 
due to lots of changes from the 
site visit. 
 

Because of some changes after the site visit, the 
tender closing date has been extended to 2nd of 
May 2024 at 10.00 a.m.as per addendum No. 2  
on our website 


