



KENYA ELECTRICITY GENERATING COMPANY PLC
KGN-HYD-24-2023

RFx: 5000012982

**TENDER FOR REDESIGN, MANUFACTURE, INSTALLATION & COMMISSIONING OF TURBINE
SHAFT SEAL FOR KIAMBERE POWER STATION
(OPEN-INTERNATIONAL)**

Date: 17th August 2023

Clarification no.4

In accordance with the “Tender for Redesign, Manufacture, Installation & Commissioning of Turbine Shaft Seal for Kiambere Power Station”, KenGen hereby issues Clarification No 4.

Item	Clarification Sought	KenGen Response
1.	<p>We are in contact with the Original Equipment Manufacturer for the Kiambere shaft seal, who have a deep understanding of the required solution and associated risks. However, due to the customized nature of the solution required, the engineering team believes that thorough testing is necessary, which would take approximately 2-3 months. This is crucial to ensure the desired functionality and avoid any operational impact on the power plant.</p> <p>In view of this, we kindly request for an extension of time for a further 3 months.</p>	<p>An extension of an additional 3 months is not acceptable.</p>

ACKNOWLEDGEMENT OF CLARIFICATION No.4

We, the undersigned hereby certify that the clarification is an integral part of the document and the alterations set out in the clarification has been incorporated in the tender proposal.

Signed.....

Tenderer.....

Date.....