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INVITATION TO TENDER 

PROCURINGENTITY: KENYA ELECTRICITY GENERATING COMPANY PLC. 

 CONTRACT NAME AND DESCRIPTION: TENDER FOR SUPPLY, INSTALLATION, TEST & COMMISSIONING     
  OF FIBER OPTIC BACKBONE IN TURKWEL HYDRO POWER STATION.  
 
 KenGen invites sealed tenders for, Tender for Supply, Installation, Test & Commissioning of Fiber Optic  
 Backbone in Turkwel Hydro Power Station.  

Tendering will be conducted under open competitive method to [Women Contractors] using a standardized tender 
document. Tendering is open to all qualified and interested Tenderers. 

Qualified and interested tenderers may obtain further information and inspect the Tender Documents 
during office hours between 8am and 5pm starting at the date of advert at the office of: 

General Manager, Supply 
Chain Tel: (254) (020) 
3666000 
Email: tenders@kengen.co.ke; cc emunyiri@kengen.co.ke, dkorir@kengen.co.ke, 
wbett@kengen.co.ke mkombo@kengen.co.ke;jchege@kengen.co.ke  
 

The document can be viewed and downloaded for free from the website www.kengen.co.ke and/or on  
E-procurement https://eprocurement.kengen.co.ke:50001/irj/portal and on PPIP portal https://tenders.go.ke 
.Tenderers who download the  tender document  must  forward  their  particulars  immediately  to  
(tenders@kengen.co.ke ,  0711036000 and P.O.BOX 47936-00100 postal  address) to  facilitate any further 

clarification or addendum 
 

Bidders who are unable to download the tender documents from the website may collect them from any 
KenGen Supply Chain Office upon payment of a non-refundable fee of KShs.1, 000.00 paid via Mpesa, pay bill 
no. 400200 and account no. 01120069076000, then share the MPesa message to KenGen Finance office staff 
for receipt and issuance of official receipt or through a banker’s cheque and payable to the address given 
below.  

 
Tender Security is Not Applicable. Bidders will be required to complete and sign the Tender Securing 
Declaration Form annexed to this tender document and shall be subject to authentication by KenGen. 

 
The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 
There shall be Mandatory site visit at Turkwel Power Station on 11th April, 2024 starting at 10:00.a.m  

 
Completed Tender must be submitted online on or before: 25th April, 2024 at 2.00 P.M 

 
Electronic submission shall be permitted through our e-procurement platform found at www.kengen.co.ke 
(https://eprocurement.kengen.co.ke:50001/irj/portal. on or before: Tender closing date and time  

 
Internet Explorer and Firefox Mozilla are the preferred web browsers. 
 
[Hard copies of the tender document shall not be permitted] 

 
 

Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 

time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 
who choose to attend at the address below. 

 
 
 Late tenders will be rejected. 

 
The addresses referred to above are: 

mailto:tenders@kengen.co.ke
mailto:emunyiri@kengen.co.ke
mailto:dkorir@kengen.co.ke
mailto:wbett@kengen.co.ke
mailto:mkombo@kengen.co.ke;jchege@kengen.co.ke
http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
https://tenders.go.ke/
mailto:tenders@kengen.co.ke
http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
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a. Address  for  obtaining  further  information and for purchasing tender documents 

 

Physical address for hand Courier Delivery to an office or Tender Box (City, Street Name, Building, Floor 
Number and Room)  
 

Kenya Electricity Generating Company PLC 
Stima Plaza Phase III, Kolobot Road, Parklands 
P.O. BOX 47936-00100 
tenders@kengen.co.ke ;  

 
b. Address for Opening of Tenders. 

 
General Manager Supply Chain  
Kenya Electricity Generating Company PLC 
Stima Plaza Phase III, Kolobot Road, Parklands 
P.O. BOX 47936-00100 
6th Floor  

 
KenGen adheres to high standards of integrity in its business operations.  
Report any unethical behavior immediately to any of the provided anonymous hotline service. 
 
1) Call Toll Free: 0800722626;    
2) Free-Fax: 00800 007788;  
3) Email: kengen@tip-offs.com  
4) Website: www.tip-offs.com 
 
 
 
GENERAL MANAGER SUPPLY CHAIN  

mailto:tenders@kengen.co.ke
mailto:kengen@tip-offs.com
http://www.tip-offs.com/
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PART 1 - TENDERING PROCEDURES 
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number of 
lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 
 

a) The term ―in writing means communicated in written form (e.g. by mail, e-mail, f a x , 

including if specified in the TDS, distributed  or  received  through  the  electronic-
procurement system  used  by the  Procuring  Entity) with proof of receipt; 

 

b) if the context so requires, ―singular‖ means ―plural‖ and vice versa. 
 

c)Day‖ means calendar day, unless otherwise specified as ―Business Day‖. A Business Day is 

any day that is an official working day of the Procuring Entity. It excludes official public 
holidays. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are 
not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that 
the Firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender being tendered for. 
The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services 
for the contract being tendered for. The Procuring Entity shall check whether the owners or 
controllers of the Tenderer are same as those that provided consulting services. The Procuring 
Entity shall, upon request, make available to any tenderer information that would give such firm 
unfair competitive advantage over competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent to enter into such an agreement supported by a letter of intent. 
Public employees and their close relatives (spouses, children, brothers, sisters and uncles and 
aunts) are not eligible to participate in the tender. In the case of a joint venture, all members 
shall be jointly and severally liable for the execution of the entire Contract in accordance with 
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the Contract terms. The JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the members of the JV during the tendering 
process and, in the event the JV is awarded the Contract, during contract execution. The 
maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in 
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a 
contract. Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for the 
purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions of 
the Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 
Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity 
who: 

i) are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; 
or 

 

ii) would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent 
practice. A tenderer that is proven to have been involved any of these practices shall be 
automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a subcontractor in 
other Tenders. Such participation shall result in the disqualification of all Tenders in which the 
firm is involved. A firm that is not a tenderer or a JV member may participate as a subcontractor 
in more than one tender. Members of a joint venture may not also make an individual tender, 
be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion also 
shall apply to the determination of the nationality of proposed subcontractors or sub- consultants 
for any part of the Contract including related Services. 
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3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible 
to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the 
state Government and/or public administration, (ii) financially autonomous and not receiving 
any significant subsidies or budget support from any public entity or Government, and (iii) 
operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or 
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act of 
compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works 
or services from that country, or any payments to any country, person, or entity in that country. 
A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 
inputs (in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided in for 
this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign 
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has 
less than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the 
individual member firms are not registered in Kenya or if are registered in Kenya and have less 
than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more 
than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. Registration 
shall not be a condition for tender, but it shall be a condition of contract award and signature. A 
selected tenderer shall be given opportunity to register before such award and signature of 
contract. Application for registration with National Construction Authority may be accessed 
from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

 
4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
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relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the 
Site of the Works and its surroundings and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity against all liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

 
B. Contents of Tender Documents 

 
6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract 
documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of 
any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

7. Site Visit 
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7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Required Services and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting 
the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and 
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will 
be held and when. The Tenderer's designated representative is invited to attend a pre-arranged 
pretender visit of the site of the works. The purpose of the meeting will be to clarify issues and to 
answer questions on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the 
works, if applicable, including the text of the questions asked by Tenderers and the responses 
given, together with any responses prepared after the meeting, will be transmitted promptly to 
all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall 
not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 

identified in the TDS. Any modification to the Tender Documents that may become necessary as a 
result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the 
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through 
the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a 

cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 

in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the 
pre-Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS 
prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 
response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in the TDS, 

the Procuring Entity shall also promptly publish its response at the web page identified in the 

TDS. Should the clarification result in changes to the essential elements of the Tender Documents, 
the Procuring Entity shall amend the Tender Documents appropriately following the procedure 
under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in 
writing to all who have obtained the tendering document from the Procuring Entity in 
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on the 
Procuring Entity's web page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 
submission of Tenders, in accordance with ITT 25.2 below. 
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C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate and notarized translation of the relevant passages 
into the English Language, in which case, for purposes of interpretation of the Tender, such 
translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 
16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed Agreement. The 
Tenderer shall chronologically serialize pages of all tender documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 
any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 

20.3. All blank spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 

the requirements of the Tender Documents must first price the Procuring Entity's design as 
described in the Tender Documents and shall further provide all information necessary for a 
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complete evaluation of the alternative by the Procuring Entity, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by 

the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be identified in the TDS, 
as will the method for their evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 

Tender and in the Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be 
not included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive 
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 
determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 
price of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the provisions of 

the Conditions of Contract, except in cases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and 
weightings for the price adjustment formulae in the Schedule of Adjustment Data and the 
Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
16.4, provided the Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by 
the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall 
device own ways of getting foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule, and any other information as stipulated in Section IV, Tender 

Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's 
requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 
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19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications 
to perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 
individually or in joint ventures. Applying for eligibility for Preference and reservations shall 

supply all information required to satisfy the criteria for eligibility specified in accordance with ITT 
33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a contractor or group of contractors qualifies for 
a margin of preference. Further the information will enable the Procuring Entity identify any 

actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent any corrupt influence in relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would be 

justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 

confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any 
changes to the information which was provided by the tenderer under ITT 6.3. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 

previously provided may reveal a conflict of interest in relation to the award or management of 
the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then 
the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 
 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 
procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 
of whether the tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate 

or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 
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will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity 
that any such act was not material, or was due to genuine error which was not attributable to the 
intentional act, negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall be 
rejected by the Procuring Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The 
request and the responses shall be made in writing. If a Tender Security is requested in 
accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline of 
the extended validity period. A Tenderer may refuse the request without forfeiting its Tender 
security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 
except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS 
days beyond the expiry of the initial tender validity period, the Contract price shall be 
determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted 
by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, 
tender evaluation shall be based on the tender price without taking into consideration the 
applicable correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, in 

the amount and currency specified in the TDS.  A Tender-Securing Declaration shall use the form 
included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 
shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any 
period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
Contract and furnishing the Performance Security and any other documents required in the 
TDS. The Procuring Entity shall also promptly return the tender security to the tenderers where 
the procurement proceedings are terminated, all tenders were determined nonresponsive or a 
bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
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the successful Tenderer has signed the Contract and furnished the required Performance 
Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA that PPRA debars the Tenderer from participating in public procurement as provided in 
the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV 
that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at 
the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the 
names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described 
in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with 
ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies 

of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event 
of any discrepancy between the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 

consist of a written confirmation as specified in the TDS and shall be attached to the Tender. 
The name and position held by each person signing the authorization must be typed or printed 
below the signature. All pages of the Tender where entries or amendments have been made 
shall be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 
JV on behalf of the JV, and to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 
by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope, 
or in a single sealed package, or in a single sealed container bearing the name and Reference 
number of the Tender, addressed to the Procuring Entity and a warning not to open before the 
time and date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 
the Tender, as described in ITT 11; and 
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b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; 
and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, 
all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
that are misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 

shall follow the electronic Tender submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity 
after the deadline for submission of Tenders shall be declared late, rejected, and returned 
unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending 
a written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require 

copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the 
Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open 
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and read out all Tenders received by the deadline, at the date, time and place specified in the TDS, 

in the presence of Tenderers' designated representatives who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance 

with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read out at 
Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the Bills of 
Quantities are to be initialed by the members of the tender opening committee attending the 

opening. The number of representatives of the Procuring Entity to sign shall be specified in the 
TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 
the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon 
request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall 

not be disclosed to Tenderers or any other persons not officially concerned with the Tender 
process until information on Intention to Award the Contract is transmitted to all Tenderers in 
accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
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Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 

the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of 

its tender, given a reasonable time for a response. Any clarification submitted by a tenderer that 
is not in response to a request by the Procuring Entity shall not be considered. The Procuring 

Entity's request for clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, 

or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring 
Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2  If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents 

of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works specified in the 
Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 

with ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been 
met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall 
be rejected by the Procuring Entity and may not subsequently be made responsive by correction 
of the material deviation, reservation, or omission. 

32. Non-material Non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period, to 
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rectify nonmaterial non-conformities in the tender related to documentation requirements. 
Requesting information or documentation on such non- conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result 
in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming 

item or component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment, or amendment in any way by any 
person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 
on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 
and subtotal and total bid price shall be considered as a major deviation that affects the 
substance of the tender and shall lead to disqualification of the tender as non-responsive. 
and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 
Kenya shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 
Enterprises, or enterprise of women, Womenand/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring entity 

shall ensure that the invitation to tender specifically indicates that only businesses/firms belonging 

to those specified groups are the only ones eligible to tender. Otherwise, if no so stated, the 
invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully 

qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 

which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 

added to the qualifications of the Tenderer. 
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37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Best 
Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with  ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 

30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots 
and the methodology to determine the lowest evaluated cost of the lot (contract) combinations, 

including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and 

Qualification Criteria. 

38. Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 
in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 
genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 
Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying 
too high a price for the contract compared with market prices or that genuine competition 
between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the Tender 

Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 

clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
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shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption or 
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to demonstrate 
the consistency of the tender prices with the scope of works, proposed methodology, schedule 
and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of 
the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 
too much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 

meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination 

shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors if 

permitted in the Tender document), or any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 

A negative determination shall result in disqualification of the Tender, in which event the 
Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender 
with the next lowest evaluated price to make a similar determination of that Tenderer's 

qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 
in regard to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 
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42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 
Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without thereby incurring 

any liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and 

all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 

Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all 
tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the standstill 

period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 
to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a 

debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 

provide the debriefing within five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its own costs of attending such a debriefing meeting. 
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49. Letter of  Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security within 
21days of the date of the letter. 

50. Signing of  Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall 
send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator 

under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the 
Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in the Letter 
of Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the 
Procuring Entity will request the Appointing Authority designated in the Special Conditions of 
Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint 
the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 
(b), using the Performance Security and other Forms included in Section X, Contract Forms, or 
another form acceptable to the Procuring Entity. A foreign institution providing a bank 

guarantee shall have a correspondent financial institution located in Kenya, unless the Procuring 
Entity has agreed in writing that a correspondent bank is not required. 

52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security and 

other documents required in the TDS, or sign the Contract shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Tender Security. In that event the 
Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated 
Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 
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d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

54. Procurement Related Complaints and Administrative Review  

54.1  The procedures for making Procurement-related Complaints are as specified in the TDS. 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over 
those in ITT. 

 
ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A. General 

ITT 1.1 The reference number of the Request for Tenders (ITT) is: KGN-TURK-004-2024 
 
The Procuring Entity is:  Kenya Electricity Generating Company PLC 
 
The name of the ITT is: Tender for Supply, Installation, Test & Commissioning of  
Fiber Optic Backbone in Turkwel Hydro Power Station.  

ITT 2.1(a) Electronic –Procurement System 
 
1.For suppliers registering for the first time using the link 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg=
=)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” checkbox is 
ticked so that the login details are sent to suppliers automatically 

 
2. It is a mandatory requirement all Documents MUST be uploaded to the SRM System through the 

link https://eprocurement.kengen.co.ke:50001/irj/portal found on www.kengen.co.ke. 

 
After clicking on the Event Number, then click on Register (for Open tenders), then click on 
‘Create Response’, bidders to click on ‘Technical RFx Response’ tab to access the cfolder page to 
upload your document. 

Instructions to Bidders: Caution on Uploading Bid Documents  

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting 
their tenders. This platform is specifically designed to handle bulky technical bid documents 
of up to 99MB per file.  

b. Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: -  

i. Bidders should try to compress the pdf file first to file size less than 
99MB and if compressing doesn’t reduce the file size consider option 
(ii) below.  

ii. Split the documents into two or more separate files before submission. 
This ensures the integrity of the tendering process and accurate 
evaluation of all necessary information.  

c. Bids uploaded on Notes and Attachments" Tab may have a transmission failure and the 
bid may not be successfully received through the system and KenGen will not be held 
accountable for failure to transmit on eProcurement portal 

 
d. Assistance and Inquiries: For any questions or further assistance, bidders are encouraged 
to reach out to the team at least 24 hours before submission deadline through 
eprocurement@kengen.co.ke;  or tenders@kengen.co.ke;  or visit our offices through the 
Karibu Centre.  

 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/portal
http://www.kengen.co.ke/
mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
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• Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in 
the price Schedule. 

 

 

• Bidders should confirm on the supplier portal that the status of their RFx response 
shows “Submitted” and not “Saved” to ensure their RFx response is submitted.  

 
 

• Bidders who have submitted their bids should not click on WITHDRAW but click on 
EDIT to amend their bid response with appropriate changes if they desire to do so. 

 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders Portal.  

 
 
 

B. Contents of Tender Document 

ITT 3.0 Eligibility 

This tender is open to Women Enterprises. 

eligibility and qualifications 

Proof of eligibility, qualification documents of evidence (see evaluation criteria). 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be maximum 3. No firm can 
participate in more than one JV for purposes of this tender. The JV Must be of the same WOMEN 
AGPO Group. 

ITT 7.1 There shall be Mandatory site visit at Turkwel Power Station on 11th April, 2024 starting at 
10:00.a.m  

ITT 8.2 The questions in writing, to reach the Procuring Entity not later than 7 Days before the 
Tender closing date and Time 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing 
tender documents, the Procuring Entity’s address is: tenders@kengen.co.ke; cc 
emunyiri@kengen.co.ke, dkorir@kengen.co.ke, wbett@kengen.co.ke 
mkombo@kengen.co.ke;jchege@kengen.co.ke  to reach the Procuring Entity not later than 7 
Days before the Tender closing date and Time 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
pretender site visit will be published is www.kengen.co.ke 
 

C. Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: as per 

the evaluation criteria 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 16.5 The prices quoted by the Tenderer shall not be subject to adjustment during the 

Performance of the Contract. 

ITT 20.1 The Tender validity period shall be 126 days from the tender closing date. 

ITT 21.1 
A Tender Security shall not be required. 

A Tender-Securing Declaration shall be required. 

The tenderer will be required to complete a Duly filled, signed and stamped Tender Securing 
Declaration form attached in the standard forms of the tender document 

 

 

mailto:tenders@kengen.co.ke
mailto:emunyiri@kengen.co.ke
mailto:dkorir@kengen.co.ke
mailto:wbett@kengen.co.ke
mailto:mkombo@kengen.co.ke
http://www.kengen.co.ke/
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ITT 21.5 The Procuring Entity shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined nonresponsive, or a bidder 
declines to extend tender validity period. N/A 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of a Power of Attorney. 

D. Submission and Opening of Tenders 

ITT 24.1  SUBMISSION OF TENDERS: 
 
Electronic –Procurement System 
 
The Procuring Entity shall use the following electronic-procurement system to manage this 
Tendering process via 
[www.kengen.co.ke (https://eprocurement.kengen.co.ke:50001/irj/portal] 
 
Internet Explorer and Firefox Mozilla are the Preferred web browsers. 
• For suppliers registering for the first time using the link 
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)
/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” checkbox is 
ticked so that the login details are sent to suppliers automatically. 

 
 
• It is a mandatory requirement all Documents MUST be uploaded to the SRM System 
through the link https://eprocurement.kengen.co.ke:50001/irj/portal found on 
www.kengen.co.ke. 

 
After clicking on the Event Number, then click on Register (for Open tenders), then click on 
‘Create Response’, bidders to click on ‘Technical RFx Response’ tab to access the cfolder page to 
upload your document. 
 
Instructions to Bidders: Caution on Uploading Bid Documents 
 

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting their 
tenders. This platform is specifically designed to handle bulky technical bid documents of up 
to 99MB per file. 
 
b. Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: - 
 
i. Bidders should try to compress the pdf file first to file size less than 99MB and if 
compressing doesn’t reduce the file size consider option (ii) below. 
 
ii. Split the documents into two or more separate files before submission. This ensures the 
integrity of the tendering process and accurate evaluation of all necessary information. 
 
c. Bids uploaded on “Notes and Attachments Tab” may have a transmission failure and the bid 
may not be successfully received through the system and KenGen will not be held accountable 
for failure to transmit on eProcurement portal. 
 
d. Assistance and Inquiries: For any questions or further assistance, bidders are encouraged to 
reach out to the team at least 24 hours before submission deadline through 
eprocurement@kengen.co.ke ; or tenders@kengen.co.ke ; or visit our offices through the 
Karibu Centre. 
 

• Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in 
the price/BoQ Schedule. 

 

http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/portal
http://www.kengen.co.ke/
mailto:eprocurement@kengen.co.ke
mailto:tenders@kengen.co.ke
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• Bidders should confirm on the supplier portal that the status of their RFx response shows 
“Submitted” and not “Saved” to ensure their RFx response is submitted. 

 
 

• Bidders who have submitted their bids should not click on WITHDRAW but click on EDIT 
to amend their bid response with appropriate changes if they desire to do so. 
 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders Portal.  
 

Bidders to note that system challenges/support related to bid submission issues shall be addressed 

to eprocurement@kengen.co.ke  tender closing date and time.  
 

Tender submission date and time 
 

Date: 25th April, 2024  
 
            Time: 2.00 p.m. 

ITT 27.1 The Tender opening shall take place at:  
  Kenya Electricity Generating Company PLC, 
  6th Floor, KenGen Pension Plaza II, 
  Kolobot Road, Parklands, 
  P.O. Box 47936, 00100 
  NAIROBI. 
 
Date and time: 25th April, 2024 at 2.30 p.m. 
 

•Where bidders or their representatives choose to attend the bid opening, KenGen shall limit the 
persons to a maximum of 5 people, whom shall be nominated by the bidders present for the 
opening session.  

• Screening and registration of all attendees shall take place in all sessions.  

•Failure to attend the bid opening shall not invalidate the process.  
Bidders can request for the tender opening minutes of the tender opening session through the 
following email address tenders@kengen.co.ke 

ITT 
Reference 

E.  Evaluation, and Comparison of Tenders 

ITT 33.1 Arithmetical Errors:  There shall be no correction of errors,  

ITT 35.2 The invitation to tender is extended to the following groups that qualify for Reservations: women 
Enterprises 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.  
 

 
 

Preliminary Examination 
Tender sum as submitted and read out during tender opening as per the form of tender is 
absolute and final and shall not be subject to correction, adjustment or amendment. 

 Due Diligence 
KenGen may at its own discretion conduct due diligence on the eligible bidders to establish their 
ability to perform the contract before award of the contract. 

 

mailto:eprocurement@kengen.co.ke
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ITT 52.3 Performance security shall be 1% of the contract price, for contracts estimated to cost more than 
Kenya shillings Five Million. 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the “Regulations” 
available from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amount for that 
year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by the 
Procuring Entity. 

 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

 
REGISTRATION AND BIDDING PROCESS 

1. For suppliers registering for the first time using the link 
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/b
spwdapplication.do#VIEW_ANCHOR-ROS_TOP ensure the “Public Tender” checkbox is ticked 
so that the login details are sent to suppliers automatically. 

 

 
2. It is a mandatory requirement all Documents MUST be uploaded to the SRM System through the 

link https://eprocurement.kengen.co.ke:50001/irj/ portal found on www.kengen.co.ke. 

 

• Prices MUST be entered under item tab of the RFx and MUST be similar to the prices in the 
price/BoQ Schedule. 

 
 

After clicking on the Event Number, then click on Register (for Open tenders), then click on ‘Create Response’, 
bidders to click on ‘Technical RFx Response’ tab to access the cfolder page to upload your document. 
 
Instructions to Bidders: Caution on Uploading Bid Documents 
 

a. Preferred Submission Method: Bidders are advised to use the C-Folder for submitting their tenders. This 
platform is specifically designed to handle bulky technical bid documents of up to 99MB per file. 
 
b. Exceeding File Size Limit: In the event that the bid response exceeds the 99MB limit: - 
 
i. Bidders should try to compress the pdf file first to file size less than 99MB and if compressing doesn’t reduce 
the file size consider option (ii) below. 

https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://supplierregistration.kengen.co.ke:4302/slc_selfreg(bD1lbiZjPTMwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://eprocurement.kengen.co.ke:50001/irj/
http://www.kengen.co.ke/
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ii. Split the documents into two or more separate files before submission. This ensures the integrity of the 
tendering process and accurate evaluation of all necessary information. 
 
c. Bids uploaded on “Notes and Attachments Tab” may have a transmission failure and the bid may not be 
successfully received through the system and KenGen will not be held accountable for failure to transmit on 
eProcurement portal. 
 
d. Assistance and Inquiries: For any questions or further assistance, bidders are encouraged to reach out to the 
team at least 24 hours before submission deadline through eprocurement@kengen.co.ke ; or 
tenders@kengen.co.ke ; or visit our offices through the Karibu Centre. 

 

• Bidders should confirm on the supplier portal that the status of their RFx response shows “Submitted” 
and not “Saved” to ensure their RFx response is submitted. 

 

 
 

• Bidders who have submitted their bids should not click on WITHDRAW but click on EDIT to amend 
their bid response with appropriate changes if they desire to do so. 

• Manuals to guide on the bidding process are accessible via the KenGen Tenders Portal.  

 

 

 

• Bidders to note that system challenges/support related to bid submission issues shall be addressed to 
eprocurement@kengen.co.ke  tender closing date and time. 

 
 

 Evaluation and Contract Award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all 
aspects in meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, 
including checking for tenders with unacceptable errors, abnormally low tenders, abnormally 
high tenders and tenders that are front loaded. The Standard Tender Evaluation Report 
Document for Goods and Works for evaluating Tenders provides very clear guide on how to 
deal with review of these requirements. Tenders that do not pass the Preliminary Examination 
will be considered irresponsive and will not be considered further. 

 
 
  
 
 
 

STAGE 1: MANDATORY REQUIREMENTS 

The following mandatory requirements must be met not withstanding other requirements in the tender 
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document: 
No MANDATORY REQUIREMENTS 

MR 1 Valid copy of Registration Certificate /Certificate of Incorporation. 

MR 2 Valid copy of the business permit. 

MR 3 Valid tax compliance certificate/Pin Certificate. 

MR 4 Copy of CR 12 issued within 6 months before tender closure date (where applicable)/Not 
Applicable to sole Proprietors  

MR 5 Duly filled, signed & stamped Tenderer’s Eligibility Confidential Business Questionnaire  

form 

MR 6 
 

Valid Copy of National Construction Authority (NCA) Registration certificate for Building 
Works Class in categories NCA 8 and Above 

MR 7 Valid Copy of National Construction Authority (NCA) for Building Works Practicing License 
Class 8. and Above 

MR 8 
Valid Copy of Energy and Petroleum Regulatory Authority (EPRA) EPRA-C1 Electricians License. 
(Holder must attend Kickoff meeting and be available to supervise electrical works) 

MR 9 Duly filled and signed and stamped Form of Tender 

MR 10 Duly filled and signed and stamped price schedule. 

MR 11 Dully filled and stamped Addendum(s) and Clarification(s) issued must be attached  

(Where Applicable). 
MR 12 The Tender MUST be submitted in the required format and serialized on each page of the  

bid submitted, Sec.74.1.i. of the PPADA, 2015. 

MR 13 The tender has been dully signed by the person lawfully authorized to do so through the 
power of Attorney. 

MR 14 Tender documents Must be submitted through our e-procurement platform found at 
www.kengen.co.ke (https://eprocurement.kengen.co.ke:50001/irj/portal 

MR 15 Site Visit Clearance Certificate confirming the tenderer is conversant with the nature of 
work 

MR 16 Duly filled signed and stamped Self Declaration form that the tenderer is not debarred in 
the matter of PPADA 2015. 

MR 17 Duly filled signed and stamped Self Declaration form that the tenderer will not engage in 
any corrupt or Fraudulent Practice. 

MR 18 Valid Copy of AGPO Certificate Women Category. 

MR 19 Duly filled, signed and stamped Declaration and Commitment to the Code of Ethics 

MR 20 Duly filled Certificate of Independent Tender Determination. 

MR 21 Tender security not Required for this tender However, the tenderer will be required to 
complete a Duly filled, signed and stamped Tender Securing Declaration form 
 attached in the standard forms of the tender document. 

MR 22 Duly filled and signed Declaration and Commitment to the Code of Ethics 

http://www.kengen.co.ke/
https://eprocurement.kengen.co.ke:50001/irj/portal


Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
33 

MR 23 Those who do not have a capacity can enter into a Joint venture. (where Applicable) 

▪ In case of JV, Joint venture Agreement MUST be Dully filled, signed and stamped. 

▪ The Maximum number of Members in the JV should be Three (3). 

▪ Duly filled Tenderer’s JV Members Information Form. 

▪ Note: In case of Joint venture (JV), Mandatory requirements; MR 1, MR 2, MR 3, MR 
4, MR 5 and MR 18 Shall be applicable to all members in the Joint Venture (JV). The 
rest of the MRS to be provided by the lead party. 

In of a case of a Joint Venture, the members must provide a notarized power attorney that is 
signed and stamped by commissioned of author, nominating one member who will be 
authorized to act on their behalf. The nominated member will have the authority to exercise 
all rights and fulfill all obligations related to the Contract with the Procuring Entity. This 
includes without limitation, receiving instructions and handling payments from the 
Procuring Entity. 

 

Bidders must meet ALL the above Mandatory Requirements. Only Bidders that meet ALL the Mandatory 

Requirements shall proceed to the Technical Evaluation. 

STAGE 2: TECHNICAL EVALUATION CRITERIA 

Technical evaluation carried out only if the tenderer is determined to be responsive to the preliminary 
examination. Tenderer must demonstrate conformance to the all the technical specifications. The following MUST 
be provided in the bid document: - 

 

No Requirements RESPONSE (YES or 
NO) 

 
 

 
TR 1 

Provide details of technical staff and their CVs to be provided in accordance to CVs 
Template in this tender document; (Duly filled & Signed FORM PER-1 and FORM 
PER-2, accompanied with applicable attachments) 

1. Contract / Project Manager / Foreman (Degree / Diploma Holder: At least 1 
No. Degree 
/ Diploma holder in relevant technical field 

2. Site Artisans (Diploma / Certificate / Grade Test Holders): At least 3 No artisan 
(Diploma 
/ Certificate / Grade Test in relevant Engineering field) 

 

TR 2 
Provide a List of major items of Construction Tools and Equipment; Essential 
equipment to be made available during execution of this Contract but not 
limited to (Duly filled FORM(s) EQU- are as listed below; 

a) Motor vehicles e.g. pickups, lorries. 
b) Powered tools and equipment e.g. power drills, grinders, cutters. 
c) Manual tools and equipment e.g. wheelbarrows. 
d) PPEs e.g. Mask, helmet, overalls, safety jackets. 

 

TR 3 Provide Works Methodology/ working state-of-the-art solution. for Tender for 
Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel 
Hydro Power Station 
to capture the following: - 

a) Diagnosis 
b) Strategy 
c) Execution: quality, communication and liaison 
d) Turnaround time and flexibility as may arise 
e) Periodic reporting 

 

 Submission of design.  

 Submission of a schedule and work plan  



Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
34 

 Bidders shall attach catalogues and or the Manufacturer’s drawings where 
applicable to support  
the design for each proposal. 

 

 
Names with full contact as well as physical addresses of previous customers of 

similar services  

and reference letters from at least two (2) previous customers 

 

TR 4 
Provide program chart (in MS Projects, Gantt charts, MS Word, MS Excel or 
applicable equivalent) showing clearly the Contractor proposed program of work. 

 

TR 5 Provide a Job Safety Analysis (JSA) with Detailed safety measures to be taken while 
executing the project capturing; 
• Job/task 
• Potential hazards 
• Preventive measures/action plan 
• PPEs to be used in executing the project 

 

TR 6 
Provide a valid financing tender-specific commitment letter (i.e. line of credit or 
letter of access to credit facility) issued by a recognized financial institution in 
KENYA (Including Banks, SACCOs and/or Youth Enterprise fund) demonstrating 
willingness to finance at least 
50% of the project cost as per Item 12 on FORM QF-1: QUALIFICATION 
FORM. [Fill Form FIN – 3.1, with applicable attachments]. 

 

TR 7 Work experience: Provide evidence/proof of completion of Three (3No.) Similar 
works that have been completed & paid. Proof provide L.P.O, completion Certificate & 
Bank Statement for Payment made. 

 

TR 8 Provide Information on History of Non-Performing Contracts (if any) between 
January 1, 
2012, to date of this Tender Submission Deadline; [Duly Filled Form CON-2]. 

 

TR 9 
Information on Litigation History of the Firm; and Current Litigations (if any) 

between January, 2018, to date of this Tender Submission Deadline; [Duly 
Filled Form CON 2] 
 

 

 
 
Bidders must meet ALL the above Technical Requirements. Only Bidders that meet ALL the Technical 
 

STAGE 3. FINANCIAL EVALAUATION 

 
Financial evaluation shall involve; 

1. Checking completeness of financial bid. 

2. Checking for arithmetic errors. Contract price read out during tender opening shall be final and 
not subject to any change or correction (Sec. 82 of PPADA). Bidders must therefore ensure that 
there are no arithmetic errors on the prices and any error noted. 

3. Comparison of prices of compliant evaluated bidders.  

4. The Lowest evaluated and compliant bidder to be determined for Award. 

5. All prices must be inclusive of all the applicable taxes. 

6. Tender sum as submitted and read out during tender opening is absolute and final and shall not be 

subject to correction adjustment or amendment. 

 
STAGE 4. DUE DILLIGENCE 
 

KenGen May prior to award of the tender determine to its satisfaction whether the selected bids will qualify to 
perform the contract satisfactorily by carrying out a due diligence visit as required
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3. QUALIFICATION FORM SUMMARY  

 
1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met 
or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 
with attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or 
tax exemption certificate issued by the the Kenya 
Revenue Authority in accordance with ITT 3.14.  

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.8 
Form of Tender  

5 State- owned 
Enterprise  

Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, 
with attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 
with attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a 
result of contractor default since 1st January […….].  

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal 
Securing Declaration 
by the Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to 
ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria 
established in 3.1 and assuming that all pending 
litigation will NOT be resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award 
decisions against the Tenderer since 1st January 
[2018] 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access 
to, or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means 
(independent of any contractual advance payment) 
sufficient to meet the construction cash flow 

Form FIN – 3.1, with 
attachments 

 



 

Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
36 

 

1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met 
or Not Met) 

requirements estimated as Kenya Shillings [insert 
amount] equivalent for the subject contract(s) net of 
the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and for 
future contract commitments. 
 
(iii) The audited balance sheets or, if not required by 
the laws of the Tenderer’s country, other financial 
statements acceptable to the Procuring Entity, for the 
last [insert number of years] years shall be submitted 
and must demonstrate the current soundness of the 
Tenderer’s financial position and indicate its 
prospective long-term profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of 
Kenya Shillings [50,000,000], equivalent calculated 
as total certified payments received for contracts in 
progress and/or completed within the last [5 year] 
years, divided by [insert number of years] years 

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of 
prime contractor, JV member, sub-contractor, or 
management contractor for at least the last [5 years] 
years, starting 1st January [insert 2018]. 

4. Form EXP – 4.1 
 Experience 

 

 Specific Construction & 
Contract Management 
Experience 

A minimum number of [state the number] similar 
contracts specified below that have been satisfactorily 
and substantially completed as a prime contractor, 
joint venture member, management contractor or 
sub-contractor between 1st January [insert year] and 
tender submission deadline i.e. …. (number) 
contracts, each of minimum value Kenya 
shillings…………... equivalent. 
[In case the Works are to be tender as individual 
contracts under multiple contract procedure, the 

Form EXP 4.2(a)  
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met 
or Not Met) 

minimum number of contracts required for purposes 
of evaluating qualification shall be selected from the 
options mentioned in ITT 35.4] 
 
The similarity of the contracts shall be based on the 
following: [Based on Section VII, Scope of Works, 
specify the minimum key requirements in terms of 
physical size, complexity, construction method, 
technology and/or other characteristics including 
part of the requirements that may be met by 
specialized subcontractors, if permitted in accordance 
with ITT 34.3] 

 

 

 
 

 



 

Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
38 

 

 

QUALIFICATION FORMS 
 

1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. 
A separate Form shall be prepared for each item of equipment listed, or for alternative equipment 
proposed by the Tenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
          Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the 
Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 
 
1. Title of position: Contractor’s Representative 
 Name of candidate:  
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position: [______________________] 
 Name of candidate:   
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position: [insert title] 
 Name of candidate 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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3. FORM PER-2: 

 
Resume and Declaration - Contractor's Representative and Key Personnel. 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
 
 
Name of Tenderer 
 

 
Position [#1]: [title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   
 Professional qualifications: 

 
 Academic qualifications: 

 
 Language proficiency: [language and levels of speaking, reading and writing 

skills]  
 

Details  
 Address of Procuring Entity: 

 
 Telephone: 

 
Contact (manager / personnel 
officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  

    
    
    

 
 

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly 
describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 
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Commitment Details 
Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is 
available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is 
available to work on this contract] 

 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 
 

Signature:    

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:  Date: (day 

month year):     
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 
 
Tenderer Information Form 
Date: _________________ 
 
ITT No. and title: _________________ 
 
Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 
Tenderer's legal address [in country of registration]: 
 
Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.2 FORM ELI -1.2 
 
Tenderer's JV Information Form  
(to be completed for each member of Tenderer’s JV) 
Date: _______________ 
 
ITT No. and title: __________________ 
 

Tenderer’s JV name: 
 
JV member’s name: 
 
JV member’s country of registration: 
 
JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.3 FORM CON – 2 
 
Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year] specified in Section 
III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation 
and Qualification Criteria, requirement 2.1 
 
Year Non- 

performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 
 
 
 
 
Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: 
____________ 
Address of Procuring Entity: 
__________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below. 
Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues 
in dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 

 
 

4.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
4.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(Amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      
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Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(Amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 
 
 
4.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 
 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
4.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and complying 
with the requirements 

                                                             
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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4.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling 

equivalent 
[indicate 
year] 

[insert amount and indicate 
currency] 

  

    
    
    
    
Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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4.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cash flow demands 
of the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
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4.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

N
o
. 

Name of 
Contract 

Procuring Entity’s 
Contact Address, Tel,  

Value of Outstanding 
Work 
[Current Kenya Shilling 
/month Equivalent] 

Estimated 
Completio
n Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1      
2      
3      
4      
5      
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4 .8  FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-
contractor, specify participation in 
total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  
2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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4.11  FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 

                                                             
2 If applicable 
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2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 
FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  
showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is a 
mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  
DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (s) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission] 

Tender Name and Identification:....................[insert identification]   

Alternative  No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

a) No  reservations:  We  have  examined  and  have  no  reservations  to  the  Tendering  document,  
including  Addenda  issued  in  accordance  with  Instructions  to  tenderers  (ITT  7); 

b) Eligibility:  We  meet  the  eligibility  requirements  and  have  no  conflict  of  interest  in  accordance  
with  ITT  3; 

c) Tender/Proposal-Securing  Declaration:  We  have  not  been  suspended  nor  declared  ineligible  by  
the  Procuring  Entity  based  on  execution  of  a  Tender-Securing  Declaration. Or Proposal-Securing 
Declaration in Kenya in accordance with ITT 3.6; 

d) Conformity:  We  offer  to  supply  in  conformity  with  the  Tendering  document  and  in  accordance  
with  the  Delivery  Schedules  specified  in  the  Schedule  of  Requirements  the  following  Goods:  
[insert  a  brief  description  of  the  Goods  and  Related  Services]; 

e) Tender  Price:  The  
total  price  of  our  Tender,  excluding  any  discounts  offered  in  item (f)  below  is: 

Option  1,  in  case  of  one  lot:  Total  price  is:  [insert  the  total  price  of  the  Tender  in  words  and  
figures,  indicating  the  various  amounts  and  the  respective  currencies]; 

or 

Option  2,  in  case  of  multiple  lots:  (a)  Total  price  of  each  lot  [insert  the  total  price  of  each  lot  in  
words  and  figures,  indicating  the  various  amounts  and  the  respective  currencies];  and  
(b)  Total  price  of  all  lots  (sum  of  all  lots)  [insert  the  total  price  of  all  lots  in  words  
and  figures,  indicating  the  various  amounts  and  the  respective  currencies]; 

f) Discounts:  The  discounts  offered  and  the  methodology  for  their  application  are: 

i) The discounts offered are:  [Specify in detail each discount offered.] 

ii) The  exact  method  of  calculations  to  determine  the  net  price  after  application  of  discounts  
are  shown  below:  [Specify  in  detail  the  method  that  shall  be  used  to  apply  the  discounts]; 

g) Tender  Validity  Period:  Our  Tender  shall  be  valid  for  the  period  specified  in  TDS  17.1  (as  

amended,  if  applicable)  from  the  date  fixed  for  the  Tender  submission  deadline  specified  in  TDS  
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21.1  (as  amended,  if  applicable),  and  it  shall  remain  binding  upon  us  and  may  be  accepted  at  
any  time  before  the  expiration  of  that  period; 

h) Performance  Security:  If  our  Tender  is  accepted,  we  commit  to  obtain  a  performance  security  in  
accordance  with  the  Tendering  document; 

i) One  Tender  per  tenderer:  We  are  not  submitting  any  other  Tender(s)  as  an  individual  tenderer,  
and  we  are  not  participating  in  any  other  Tender(s)  as  a  Joint  Venture  member,  or  as  a  
subcontractor,  and  meet  the  requirements  of  ITT 3.9,  other  than  alternative  Tenders  submitted  in  
accordance  with  ITT  12; 

j) Suspension  and  Debarment:  We,  along  with  any  of  our  subcontractors,  suppliers,  consultants,  
manufacturers,  or  service  providers  for  any  part  of  the  contract,  are  not  subject  to,  and  not  
controlled  by  any  entity  or  individual  that  is  subject  to,  a  temporary  suspension  or  a  debarment  

imposed  by  the  Procuring  Entity.  Further,  we  are  not  ineligible  under  the  Kenya  laws  or  official  
regulations  or  pursuant  to  a  decision  of  the  United  Nations  Security  Council; 

k) State-owned  enterprise  or  institution:  [select  the  appropriate  option  and  delete  the  other]  [We  
are  not  a  state-  owned  enterprise  or  institution]  /  [We  are  a  state-owned  enterprise  or  
institution  but  meet  the  requirements  of  ITT 3.7]; 

l) Commissions,  gratuities,  fees:  We  have  paid,  or  will  pay  the  following  commissions,  gratuities,  
or  fees  with  respect  to  the  Tendering  process  or  execution  of  the  Contract:  [insert  complete  
name  of  each  Recipient,  its  full  address,  the  reason  for  which  each  commission  or  gratuity  was  
paid  and  the  amount  and  currency  of  each  such  commission  or  gratuity] 

 
 

 
 

 
 

 
 

 

    

    

    

    

(If  none  has  been  paid  or  is  to  be  paid,  indicate  “none.”) 

m) Binding  Contract:  We  understand  that  this  Tender,  together  with  your  written  acceptance  
thereof  included  in  your  Letter  of  Acceptance,  shall  constitute  a  binding  contract  between  us,  
until  a  formal  contract  is  prepared  and  executed; 

n) Procuring  Entity  Not  Bound  to  Accept:  We  understand  that  you  are  not  bound  to  accept  the  
lowest  evaluated  cost  Tender,  the  Best  Evaluated  Tender  or  any  other  Tender  that  you  may  
receive;  and 

o) Fraud  and  Corruption:  We  hereby  certify  that  we  have  taken  steps  to  ensure  that  no  person  
acting  for  us  or  on  our  behalf  engages  in  any  type  of  Fraud  and  Corruption. 

p) Code  of  Ethical  Conduct:  We  undertake  to  adhere  by  the  Code  of  Ethics  for  Persons  
Participating  in  Public  Procurement  and  Asset  Disposal,  copy  available  
from______________(specify  website)  during  the  procurement  process  and  the  execution  of  any  
resulting  contract. 

q) Collusive  practices:  We  hereby  certify  and  confirm  that  the  tender  is  genuine,  non-collusive  and  
made  with  the  intention  of  accepting  the  contract  if  awarded.  To  this  effect  we  have  signed  the  

“Certificate  of  Independent  tender  Determination”  attached  below. 

r) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 

notification of intention to enter into a contract in the event we are the successful tenderer in this 
subject procurement proceeding.  

s) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  
Tender: 
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a) Tenderer's  Eligibility;  Confidential  Business  Questionnaire  –  to  establish  we  are  not  in  any  
conflict  to  interest; 

b) Certificate  of  Independent  Tender  Determination  –  to  declare  that  we  completed  the  tender  
without  colluding  with  other  tenderers; 

c) Self-Declaration  of  the  Tenderer  –  to  declare  that  we  will,  if  awarded  a  contract,  not  
engage  in  any  form  of  fraud  and  corruption; and  

d) Declaration  and  Commitment  to  the  Code  of  Ethics  for  Persons  Participating  in  Public  
Procurement  and  Asset  Disposal. 

Further,  we  confirm  that  we  have  read  and  understood  the  full  content  and  scope  of  fraud  and  
corruption  as  informed  in “Appendix  1-  Fraud  and  Corruption”  attached  to  the  Form  of  Tender. 

Name of  the  tenderer:  *[insert  complete  name  of  the  tenderer] 

Name  of  the  person  duly  authorized  to  sign  the  Tender  on  behalf  of  the  tenderer:  **[insert  complete  
name  of  person  duly  authorized  to  sign  the  Tender] 

Title  of  the  person  signing  the  Tender:  [insert  complete  title  of  the  person  signing  the  Tender]  

Signature  of  the  person  named  above:  [insert  signature  of  person  whose  name  and  capacity  are  

shown  above]  Date  signed  [insert  date  of  signing]  day  of  [insert  month],  [insert  year] 

*:  In  the  case  of  the  Tender  submitted  by  a  Joint  Venture  specify  the  name  of  the  Joint  Venture  as  
tenderer. 

**:  Person  signing  the  Tender  shall  have  the  power  of  attorney  given  by  the  tenderer.  The  power  of  
attorney  shall  be  attached  with  the  Tender  Schedules. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender 
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 
 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of the 

Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which the 

Tenderer handles. 
 

10 State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of   

state which stock exchange 

 

General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  
Nationality  Country of Origin   
Citizenship     

c) Partnership, provide the following details. 
 
 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     
 

d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   Nominal Kenya Shillings (Equivalent)................................................................................. Issued Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 
 
 Names of Director Nationality Citizenship % Shares owned 
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1     
2     
3     
 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the Procuring 

Entity 
Interest or Relationship with Tenderer 

1    
2    
3    
 
 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of 
the relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 
by or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts it 
in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the works that are the subject of the 
tender.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document.  

  

7 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
are directly or indirectly involved in the preparation 
of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of 
such contract. 

  

8 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
would be   involved in the implementation or 
supervision of the such Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

  

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate 
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as at the date of submission. 

Full Name   

Title or Designation    

 
(Signature) (Date) 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   
 [Name of Procuring Entity] 
for:  [Name and number of 
tender] in response to the request for tenders made by:   [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including the 
names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been 
no consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the works 
or services to which this request for tenders relates, except as specifically authorized by the 
procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of 
the awarding of the Contract, whichever comes first, unless otherwise required by law or as 
specifically disclosed pursuant to paragraph (5)(b) above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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B. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect 
of Tender No. 
………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and competent to 
make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 

…………………………………. ………………………………. ……………………… 
 (Title)  (Signature) (Date) 

 

Bidder Official Stamp 
 



 

Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
62 

 

 

 

FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a 
resident of 
………………………………….. in the Republic of ………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………......................... (insert name of the Company) who is a Bidder in respect of Tender No. 
…................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of ……………………... (insert 
name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 
 
………………………………… …………………………...… ...........……………………… 
 (Title)      (Signature)   (Date) 
 
 

Bidder's Official Stamp 
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FORMAT OF POWER OF ATTORNEY 

We........................................ (name and address of the registered office) do hereby constitute, appoint and 

authorize Mr. / Mrs. / Ms .................................... (name and residential address) who is presently employed with 

us and holding the position of ............................................. as our attorney, to do in our name and on our behalf, 

all such acts, deeds and things necessary in connection with or incidental to our proposal for the 

project/goods/works/services“......................................................................”, including signing and submission of 

all documents and providing information / responses to the Kenya Electricity Generating Company PLC, 

("KenGen"), representing us in all matters before KenGen, and generally dealing with KenGen in all matters in 

connection with our Proposal for the said project/goods/works/services.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of 

Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to 

have been done by us 

 

.............................................................. (Signature)(Name, Title and Address) Accepted 

 

............................................................. (Signature)(Name, Title and Address of the Attorney) 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………......................................…………………. (person) on behalf of (Name of the Business/ 
Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the 

Code of Ethics for persons participating in Public Procurement and Asset Disposal and my 

responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory…………………......................................................... 

Sign……………..................... 
 

Position…………………………………………...................................................……….............................. 
 

Office address………………………………………………. 

Telephone……………......................………………….  

Email…………………………………………............................................................….............................. 

Name of the 
Firm/Company…………………………….......................................................................................…… 

Date………………………………………………………..............................................…. (Company 

Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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C. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that are 
governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including consequences 
for offences committed. A few of the provisions noted below highlight Kenya's policy of no tolerance 
for such practices and behavior: - 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 
voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 
the group of bidders to whom the contract was awarded, but the subcontractor appointed 
shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been within 
his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 
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 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or 
other benefit or to avoid an obligation; 

iii) collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions 
of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to 
materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya 
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices amongst 
tenderers prior to or after tender submission designed to establish tender prices at artificial 
non-competitive levels and to deprive the procuring entity of the benefits of free and open 
competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, 
and their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents 
personnel, permit the PPRA or any other appropriate authority appointed by Government 

of Kenya to inspect
2 

all accounts, records and other documents relating to the 
procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 
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1. For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or 
supplier, or nominated service provider, in respect of such contract, and 

 (ii) entering an addendum or amendment introducing a material modification to any existing contract. 

 

2. Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to 
address specific matters related to investigations/audits, such as evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 
includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, 
data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of 
information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:   

Request for Tenders No:

 Da

te:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution 
of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 
 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 
 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract 
agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days 
after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above onor before that date. 
 
 
 
 

[signature(s)] 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 
(hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the 
ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 
presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  
of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  
Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  
the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  

upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  
substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  
arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  
of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  
Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  

Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  
days  after  the  end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  
indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 

 
 
 
 



 

Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
70 

 

 

 

TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:..................................[insert date (as day, month and year) of Tender Submission] 
Tender No.:......................................[insert number of tendering process] 
To:...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 
with the Purchaser for the period of time of [2  years] starting on [ from date of tender submission], if we 
are in breach of our obligation(s) under the bid conditions, because we – (a) have withdrawn our 
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having 
been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 
refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at 
the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named 
in the letter of intent. 

 
Signed:……………………………………………………………………..…….....….. Capacity / title 

(director or partner or sole proprietor, etc.) ……….………….........……. Name: 

………………………………………………………………………………….. Duly authorized to sign 

the bid for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of …………….……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 
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PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site 
plans should be annexed in a separate booklet. 

Such picture illustrations should be depicted as follows: - 
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SCHEDULE OF REQUIREMENTS 

FIBER OPTIC BACKBONE LINKS IN TURKWEL HYDRO POWER STATION 

INTRODUCTION AND SCOPE OF WORKS 

KenGen invites Quotations from eligible candidates for the  

The scope of the proposed works shall entail supply and installation of fiber optic cable, 

works for mounting along existing power poles, fiber termination accessories, configuration 

of all active network devices on both ends and acceptance tests of the installations BETWEEN 

TURKWEL INTAKE, TURKWEL BUTTERFLY VALVE HOUSE, TURKWEL POWERHOUSE, 

TURKWEL BASE CAMP AND TURKWEL FRENCH CAMP GATE. 

The project is to be implemented as a complete setup and technical solution must work 
effectively for the region. 
The approximate distances between the termination end points are as follows. 

      Termination Point 1 Termination Point 2 Approx 
Distance 

Turkwel Control Room Turkwel Intake  4 KM 
Turkwel Control Room Turkwel Powerhouse 1 KM 
Turkwel Intake Turkwel Winch House 0.5 KM 
Turkwel Control Room Turkwel Basecamp  1.5 KM 
Turkwel Control Room Turkwel Butterfly Valve Chamber  2 KM 
Turkwel Control Room Turkwel French Camp 3 KM 

 
Tenderers shall quote for minimum 12KM of 24 core fiber cable. Tenderers shall estimate to 

include an additional 50M loops/lags after every 250m or as per best practice. 

The fiber backbone link will provide improved services for the existing LAN network that offer 

services including power plant systems information systems, corporate data, CCTV data, 

internet, and communication services within the Turkwel Power Station. 

1. SITE DETAILS 

Turkwel Power Station is in West Pokot County (Rift Valley, Kenya) situated about 76kms 

north of Kapenguria, 150kms from Kitale, and approximately 550km from Nairobi. The 

installation is in a security volatile area where CCTV technology is considered a strategic and 

sensitive apparatus. 

2. EQUIPMENT 

The supplied equipment, devices, service, and works shall be on supplier comprehensive 

warranty for a period of one year and the successful bidder shall be required to replace any 

failed equipment or correct any defects with the works occurring within the warranty period 

at no cost to KenGen or manufacturer’s guarantee (whichever is longer) and SLA is required. 

The equipment shall be on a minimum 2-year OEM manufacturer warranty. All equipment 

shall be supplied at a cost inclusive of OEM manufacturer maintenance licenses valid for a 

period of 2-years from the date of installation. There shall be an OEM portal for the warranty 
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and maintenance license and registered under the KenGen PLC account. 

For the guarantee for KenGen against counterfeit, proprietary, copyright, stollen property, the 

Equipment Original Manufacturer (OEM) shall send the Certified Letter of Authorization 

and/or Manufacturer Letter of Authorization (MAF) direct to KenGen via appended email. 

For locally manufactured goods, a valid and current ISO 9001 Certificates or for locally 

manufactured or produced goods, valid Mark of Quality Certificate or Standardization Mark 

Certificates from the Kenya Bureau of Standards (KEBS) shall be attached. 

Manufacturer’s valid quality management system certification i.e., ISO 9001- 2008 for goods 

from outside Kenya. Back-end support agreement including spare parts, expertise requirements 

for maintenance support with the Original Equipment Manufacturers (OEMs). 

The detailed requirements are as per the Bill of Quantities and price schedule. 

 

3. SITE VISIT 

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site of the required services and its surroundings and obtain all information that 

may be necessary for preparing the Tender and entering into a contract for the tender. 

Site visits are for the purpose of the tenderer understanding the environment, clarification of 

tendering document, tenderers can raise queries in a face-to-face environment, performing 

physical inspections etc. The costs of visiting the site shall be at the Tenderer's own expense. 

There shall be a mandatory site visit 2 weeks before closing day of this tender. Any special 

requests shall be sent officially and will be processed as need basis only dependent on security 

and logistical conditions. All clarifications shall be filed officially and KenGen shall respond 

officially via addendum. 

 

 

 

 

 

SPECIFIC TECHNICAL REQUIREMENTS  

BILL OF QUANTITIES AND PRICE SCHEDULE. 

PRICE SCHEDULE    
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1 2 3 4 5 6 

No Item Description  Unit of 
Sale  

Qty  Unit 
Price  

Total Price   

 
1 

ADSS G652D, Single Mode Optic Fibre cable: 
Approx 12 KM Single Mode, 24 Cores, Outdoor 
Armored Optic Fiber Cable. 

KM 12   

 Outdoor Enclosure Junctions. PC 8    

 Single Mode SFP Modules. PC 12   

 Single Mode Media Converters (TP Link)  PC 6   

 Fiber Termination Accessories.  
10 SC Pigtails, 10 LC Pigtails, One Packet of 
Fusion sleeves (100), 100 Cable ties (2.5mm). 

 
LOT 

 
1 

  

 Three-Meter Single Mode SC-LC Fiber Patch 
Codes. 

PC 20   

 24 Ports SC- Rack Mountable Fiber Patch Panels. PC 7    

 SC Fiber Couplers. PC 40    

 Binding Wire (0.09mm Thickness) Roll 1    

 Anchoring Clamps for Fiber anchoring on poles. 
Must provide 

 
LOT 

 
1 

  

Cisco Switches 

 WS-C3850-24XS-E Cisco Switch PC 1   

 Cisco Switch  
C9200L-24P-4G-E 

PC 1   

 Single Mode Media 
Converters (TP Link) 

PC    6   

 Downlinks total 10/100/1000 or PoE+ copper 
ports. 
24 ports full PoE+ 

 
LOT 

 
1 

  

 Uplink configuration 
4x 1G fixed uplinks 

 
LOT 

 
1 

  

 Default primary AC power supply 
PWR-C5-600WAC 

 
LOT 

 
1 

  

 Fans 
Fixed redundant 

 
LOT 

 
1 

  

 Software 
Network Essentials 

 
LOT 

 
1 

  

 Stacking bandwidth  
80 Gbps                                                             

 
LOT 

 
1 

  

 DRAM  
2 GB  

 
LOT 

 
1 

  

 Flash    
4 GB 

 
LOT 

 
1 

  

 
 

Switching capacity 
56 Gbps 

 
LOT 

 
1 

  

 Forwarding rate 
83.33 Mpps 

 
LOT 

 
1 

  

 Smartnet (Warranty) 
2 years 

PC 5   

 Three-Meter Single Mode SC-LC Fiber Patc PC 20   

UTP PATCH CORDS 
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 UTP PATCH CORDS 
CAT6A 3 Meters Factory Made Patch Cords 

PC 30   

SFP MODULES 

 Single Mode SFP Module 
Single Mode, LC, Duplex,1310nm, 
2.5Gbps,10KM) 

PC 19   

CONNECTORS 

 RJ45 Connectors 
CAT6 RJ45 Connectors (Factory Assembled) 

PC 500   

TRAINING 

 Training (5 ICT staff) PAC 5   

SERVICE LEVEL AGREEMENT (SLA 

 Maintenance agreement (SLA 2 Years) -    Year 2   

INSTALLATION, TEST, COMMISSIONING & HANDING 
OVER 

    

      

 

 Discount (%)   

 TOTAL PRICE LESS DISCOUNT   

 ADD 16%VAT  

  
TOTAL COST TO TURKWEL POWER STATION 

 

 Country of Origin   

 Currency in Kenya Shillings  

 Delivery Period   

 Warranty period   

BIDDERS’S NAME: ______________________________________________ 
 
BIDDER’S SIGNATURE: ______________________________________________ 
 
COMPANY’S RUBBER STAMP: ______________________________________________ 

 
Note: In case of discrepancy between unit price and total, the total shall prevail. 

4.  
Price Should be Inclusive of Transportation to Turkwel Power Station 
 

1. Supply, Installation, and termination of approx. 12 KM of 24-core armored Single mode 
Optical Fiber cable. Tenderers must measure and design the architecture to determine the 
length of cable needed for the project. Tenderers must determine the best equipment and 
accessories needed for the project. 

2. Supply, Installation and Termination of the Optic Fiber cable shall be done into a 19-inch,24 
Ports with 24 Couplers SC- Rack Mountable Optical fiber patch panel.  

3. Supply all optical fiber termination accessories for use in item (i) above.  
4. Supply and Configuration of Two (2) Single Mode 10/100Mbps SFP Optical Fiber Modules 

on the Cisco Switches. 
5. Supply, Installation, and termination of Three (3) 19’’ODF. 
6. Labelling of all patch codes, ODF terminations and SC- Fiber Couplers on the patch panel. 

KenGen had requested Armored Optic Fiber Cable. From various requests, KenGen will accept designs 

with appropriate ADSS aerial cables with tenderers offers outlined clearly in the table. The ADSS (All 

Dielectric Self Supporting) shall conform to the following requirements for the works in perspective. 

i. Outdoor fiber cable 
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ii. Industrial standard 

iii. Aerial overhead mounting 

iv. Weather resistant 

v. Over 5years lifespan 

vi. Be traceable back and supported to the OEM. 

This Tendering document includes................................................................ [Insert “the following” or “no”]. [If 
documents shall be included, attach]. 

 
  NAME OF 

SITE / 
COMPANY 
AND 
ADDRESS 

CONTACT NAME, 
EMAIL, PHONE 
NUMBER 

PROJECT MANAGER & 
CONTACT 

PROJECT COST, 
SCOPE, AND 
DURATION 

1.  SITE 1     

2.  SITE 2     

3.  SITE3     

4.  SITE 4     

5.  SITE 5     

Attach supporting certificates. 
5.  

PERSONEL 

A list of qualified key personnel shall be required in the tender relevant to the works who will 
actively be involved in the proposed contract. With minimum of 3 support technicians/engineers 
on company payroll. (Provide evidence, Telephone contacts must be provided). 
The following table MUST be populated with at least 3 certified engineers from all relevant fields 
This Tendering document includes................................................................ [Insert “the following” 
or “no”]. [If documents shall be included, attach]. 
 NAME EXPERTISE LEVEL 

CERTIFICATION 
YEARS OF 
EXPERTISE 

1.     

2.     

3.     

4.     

5.     

6.     

              Attach supporting certificates. 
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EXPERIENCE 

Bidders will support their tenders using a list of previous experience. Details of similar 

Contracts undertaken successfully within the last 10 years and evidenced by letters of 

reference from clients, completion certificates for the respective projects up to maximum 5 

No. Projects. The bidders must also support their bids with number of years in the business of 

installation and maintenance of fiber networks. 

A list of qualified key personnel shall be required in the tender relevant to the works who will 

actively be involved in the proposed contract. With minimum of 3 support 

technicians/engineers on company payroll. (Provide evidence, Telephone contacts must be 

provided). Attach supporting certificates 

 

  NAME OF 
SITE / 
COMPANY 
AND 
ADDRESS 

CONTACT NAME, 
EMAIL, PHONE 
NUMBER 

PROJECT 
MANAGER & 
CONTACT 

PROJECT COST, 
SCOPE, AND 
DURATION 

1.  SITE 1     

2.  SITE 2     

3.  SITE3     

4.  SITE 4     

5.  SITE 5     

. 

SERVICE LEVEL AGREEMENT (SLA) 

The bidder shall provide Comprehensive Onsite Maintenance Support Services (MSS) for all the 

specified hardware infrastructure notified in the tender document for the period specified. This 

involves comprehensive maintenance of all components covered under the contract, including 

repairing, replacement of parts, modules, sub-modules, assemblies, sub-assemblies, spare parts 

and to ensure that the equipment is operational as per SLA requirements. This will include 

preventive & corrective maintenance services. 

Tenderer is required to provide a minimum overall uptime of 99% on quarterly basis for each 

equipment covered under the contract. The uptime/ downtime report of all the equipment 

should be provided during invoicing. Tenderer shall provide services as per SLA matrix, which 

defines maximum acceptable response as well as rectification times for resolving the hardware 

issues. 

Preventive maintenance services are required to be taken up by the Tenderer on quarterly basis 

(Project Manager to give the schedule), if recommended by a Manufacturer for any item covered, 

the frequency must be revised accordingly. Following preventive maintenance services are 

required to be taken up by the Tenderer on a regular basis as per decided schedule:  
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i. Preventive maintenance consisting of inspection, cleaning of the equipment, testing, satisfactory 

execution of all diagnostics, necessary repairing of the equipment etc. tenderer must complete as per 

the schedule.  

ii. Trouble shooting of all hardware components whenever required and / or communicated by KenGen.  

iii. Other preventive maintenance activities of components as per their manufactures' 

recommendation/advice. 

iv. Provide an SLA Time matrix categorized as Urgent/Emergency, Critical, Standard, 

Planned Maintenance. 

Resolution Time is defined as: The Time the Contractor/Service Provider has the problem in 

an entirely safe condition, a temporary repair which is safe, followed by a permanent repair, 

which is executed within agreed timeframes, or a permanent solution. 

6. TRAINING 

The tenderer shall include a comprehensive training and workshop for five (5) ICT staff to 

be able to manage and run the fiber backbone network setup. The contractor shall work with 

the ICT team hand-in-hand during the implementation of the project to enable learning on 

the job efficiently and effectively. The training shall be conducted in a certified training 

environment as per the OEM for the solution. The supplier shall big the cost for the tuition 

and training facility. The cost for the KenGen staff shall be handled by KenGen. Should the 

training be undertaken in a college/school, examination fees shall be inclusive to the cost. 

VERITAS TRAINING 

 ITEM MINIMUM REQUIREMENTS/ SPECIFICATION DURATION BIDDERS 
RESPONSE  

1.  Course 
1 

Accredited Training for 5 KenGen ICT staff (2 shifts) to be done by a 
certified Trainer in OEM approved center. The training shall include, 
but not limited to, the features that KenGen shall require to 
successfully deploy the solution 

  

2.  Course 
2 

Accredited Training for 5 KenGen ICT staff (2 shifts) to be done by a 
certified Trainer in OEM approved center. The training shall include, 
but not limited to, the features that KenGen shall require to 
successfully deploy the solution 

  

Training center 

 DOMAIN COURSE AND CODE CAMPUS/COLLEGE ACCREDITATION DURATION 
 

1.  Course     

 

SECTION V (A): TECHNICAL SPECIFICATIONS 

SPECIFICATIONS: GENERAL 

PART I: GENERAL 
6.1. MATERIALS  

6.2. Network Switches and Accessories 

The scope of the proposed works shall entail supply and installation of 2 Network Switches 

along the Fiber Optic Cable, Fiber Termination Accessories, and configuration of all active 
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network devices on both ends and acceptance tests of the installations.  

The general technical requirements shall include: - 

i. Supply, Installation, and Commissioning of two network switches along the Optic Fiber. 
ii. Configuration of the two network switches.  
iii. Testing and Commissioning of the two network switches.  
iv. Machine Setup and Usage Training of 5 staff. 
v. Provision of Manufacturer warranty. 

 
6.3. Network Switch (Fiber) 

  Features Specifications Remarks 

1 Product Code WS-C3850-24XS-E   

2 Enclosure Type 1 RU   

3 Feature Set IP services   

4 Network SFP Uplink module selection C3850-NM-4-10G   

5 Ports 
24 *10/100/1000 10G SFP 
+ Optical Ports 

  

6 Maximum Stacking Number 9   

7 Stack bandwidth 480 GpBs   

8 RAM 4GB   

9 Flash memory 4 GB   

10 Dimensions (WDH) 44.5 cm*45 cm*4.445 cm   

11 Quantity 1   
 

6.4. SFP Requirements  

The small form-factor pluggable (SFP) is a compact, hot-pluggable network interface module 

used for both telecommunication and data communications applications. An SFP interface on 

networking hardware is a modular slot for a media-specific transceiver in order to connect a 

fiber-optic cable. 

The SFP shall conform to the design of the fiber backbone and equipment supplied. 

 Item Description Tenderers Offer 

1.  Brand Cisco designed  

2.  Model  Cisco GLC-LH-SMD 1000BASE-LX/LH SFP  

3.  Hard Disk Interface Gigabit Ethernet  

4.  Compatible IEEE 802.3z 10000BASE-LX standard  
5.  Connectivity Ethernet 

hot-pluggable 
 

6.  Dimensions Specify   

7.  Operation standard single-mode fibre-optic link spans of up to 10 
km and up to 550 m on any multimode fibres 

 

6.5. Pole Mounting Accessories. 

Supplier/contractor must provide their own pole mounting accessories. There is an existing 

power line with the current existing fiber cable which the new fiber will follow, thus no works 

for on new poles. The mounting accessories shall be for concrete and wooden (very few) poles 

where applicable. The usual approximate average distance between poles is between 50m to 

90m. The new line shall run parallel and independently to the old line until testing and 

commissioning. No work shall be necessary nor be quoted on the old fiber line. 
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The accessories include such as 

i. Cable fittings 
ii. Clamp plastics 

iii. Clamp brackets, wedges, and hooks 
iv. Preformed tension and suspension clamps 
v. Fastening, anchoring and the suspension tools 

The following are a few but not all the industry standards shall be adhered to 

i. The cable pulling shall leave industry recommended expansion loops, repair loops, future 
scalability, and functionality etc. to deal with weather, load, and overloads. 

ii. All outdoor accessories must be equipped with industry standard protective shields. 
iii. The tension of the mounted fiber shall be industry standard and in line with topography and 

climate conditions of the area. 
iv. All metal used on the works shall be industry standard galvanized steel where applicable. 
v. The clamps must be designed with specific brackets, wedges, and hooks perfectly fitting onto 

the cable’s shape, design and functionality. 
vi. The designed fiber and accessories must put into consideration of various poles spans along 

the topography. 
vii. Contractors must guarantee reliable and future-proof network by ensuring strict compliance 

with the ADSS cable installation instructions. 
viii. The best design accessories will consider cable security, and vandalism avoidance 

mechanisms. 
ix. To the contractor, it is essential to pay particular attention to the tension and the 

angle of optical fibers during the overhead deployment. 
 

Item Description Tenderers Offer 

Mounting 
accessories 

Lot  

Fittings  Lot  

6.6. Accessories 

All accessories must be accompanied with brochures, datasheets and pictures. Tenderers response can be 

rendered non-responsive if evidence is not attached. This shall assist later to monitor the delivery and 

acceptance of equipment as per the BoQ. 

 

All illustrations must be authentic and reflective of the tenderer’s proposal and designs. 

 Item Qty Tenderers Offer 
1.  Enclosures LOT  

2.  Hooks LOT  

3.  Anchor Clamps LOT  

4.  Tension clamps LOT  

5.  Adss cable steel helical tension clamps LOT  

6.  Galvanized preformed aluminum clamps LOT  

7.  Others LOT  

Due to the harsh nature of the Turkwel environment including security and theft, KenGen shall prefer 

aluminum, stainless steel and galvanized steed accessories where possible and available as per OEM 

recommendation. However, any materials made from plastic must be of UV resistant material. 

6.7. National Construction Authority (NCA) 

The National Construction Authority (NCA), constituted under the Act No. 41 of 2011, is 

mandated to register contractors and to keep a register of builders cleared to work in Kenya. 

Mandatory Requirement Copy of valid Registration with National Construction Authority, Class 
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NCA 8 and above (for the relevant certifications in ICT Networks, Electrical and Building Works 

Contractors). 

Item Description Tenderers Offer 

National Construction Authority 
(NCA) 

Class NCA 8 
and above 

 

 
6.8. Designs 

All designs MUST be supported and accompanied by pictorial evidence for evaluation and 

project management purposes. The design must be clear, precise, complete. Evaluation of 

the bids shall be based on majorly on the technical solution and practicability of the 

solution designed: - 

(i) Submission of a complete and working state-of-the-art solution. 

(ii) Submission of design. 

(iii) Submission of a schedule and work plan. 

7. IMPLEMENTATION (INSTALLATION AND COMMISSIONING) 

The contractor shall enable the KenGen ICT team with support online and onsite 

whenever needed to ensure seamless uptake and working of the solution during the 

reliability period and maintenance contract period. Project management will be 

detailed in the following order. 

 ITEM BIDDERS RESPONSE 

1.  Implementation plan and schedule  

• G
aant chart and timelines 

• M
ethodology  

• P
lan and design 

• 3
-month order and delivery timeline after 
contract and LPO issue 

• 1
 month implementation and rollout 
timeline 

• 2
-month post implementation support 

• T
otal 6 months execution and delivery 

 

2.  CIT and PIT composition   

3.  Kickoff meeting 

• P
roject documentation 

• O
EM verification 

• P
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ersonnel qualifications verification  

• E
quipment and software sourcing and 
ordering discussions 

• P
roject schedules and lead times 

4.  Training plan and execution 

Training plan, Schedule and venue must be 

agreed upon during the project kickoff 

meeting. 

 

5.  Progress meetings  

6.  Software delivery meeting  

7.  Equipment delivery and inspection meeting  

8.  Installation and Configuration meeting  

9.  Commissioning and go-live. 

• R
ollout plan 

• C
hange management plan and execution. 

• G
o live plan. 

• T
est plan 

• S
upport and maintenance 

 

10.  Handover and SLA meeting  

11.  Project closing meeting  

Installation and configuration must commence within 1 month of hardware delivery and end 

within 1 month. This will ensure a seamless transition of equipment in the server room which 

space is limited. Since the equipment shall not yet be asset tagged into inventory, KenGen shall 

not protect non-insured equipment in the server room, KenGen will not house non-running 

equipment in the server room for more than one month, and thus shall be moved to the storage 

area. The contractor shall only be notified and documented via email notification. The 

contractor shall be liable for their equipment. 

While the equipment delivery is under order and delivery (assuming 3 months), training MUST 

commence within 2 months of contract signing. 

The tenderer must submit architecture and design drawings for the solution offered. 

On completion of installation, all the equipment and installations shall be inspected jointly by the 

Employer and the Contractor for their correctness and completeness at the site of installation 

during acceptance tests. 

7.1. Commissioning Tests and results 

All fiber cables supplied MUST be sourced from the same manufacturer and delivered in its original 
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manufacturers packaging and documentation. The cables must also be similar in make, form, 

quality as per the manufacturer’s specifications. KenGen shall not accept materials whose source 

cannot be verified, Second-hand or mix-and-matching from different sources. The cables Must be 

tested on site in collaboration with KenGen to ascertain OEM data sheet results.Should the results of 

these tests show any deficiency/deviation specifications, the contractor shall do the 

modification/replacement/addition necessary to make the system compliant to OEM and best 

practice specifications at own cost. 

Item Description OEM Data Commissioning results 
Splicing Number   

Nodes Number   

Cable Length   

Devices Number   

    

The test results and reports must conform as per fiber ISO standards. 

EXPERIENCE 

Bidders will support their tenders using a list of previous experience. Details of similar 

Contracts undertaken successfully within the last 10 years in Kenya and evidenced by letters 

of reference from clients, completion certificates for the respective projects up to maximum 5 

No. Projects. The bidders must also support their bids with number of years in the business of 

installation and maintenance sites. 

 
SPECIFICATIONS: CONCRETE 

STRUCTURAL CONCRETE APPROVAL 
FORM 
(to be filled in duplicate before any pour) 

Section: ................ Level: .............. Member: ............ 
Date and time of Request .......................................... Date 
and time of Proposed Pour: .................................... 
Concrete Grade: ....................................Site*/Ready Mix* 
*Delete one 

DESCRIPTION CHECKED REMARKS 

Formwork Soundness   

Shutters/stop ends   

Formwork/shutter props   

Tie bolts, Cover Blocks   

Dimensions   

Plumbness/slope/level   

Re-bar cleanliness Chair/links, etc.   

Re-bar fixing   

Preparation or Hacking of joints   

Water stops   

Moulds for cubes   

Materials for curing   
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Any other checks (specify)   

1.   

2.   

3.   

 

APPROVED: ................................... SIGNATURE: ............. …………………..DATE: ............ 

 
NOT APPROVED: ............................ (RESIDENT ENGINEER) 
 
*Note: Approval by the Engineer or his Representative does not relieve the Contractor from any 
of his contractual obligations. 
 
SPECIFICATIONS: CONCRETE 
READY-MIX CONCRETE - DELIVERY FORM 

Source: ............................ Destination: .................................. Distance (km) 

Quantity Delivered: …………………................. m3  Dispatched  by: .............................................. 

Slump at source: ............................... mm Slump on site mm 

Mixer Reg. No. ................. Driver: ...................... 
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Remarks: 
.............................................................................................. 

.......................................................................... 
 

Signed (R.E/C.O.W) .......................... Date: ............... 
 
 

TIME DURATION DATE 

Loading time .............................................. Minutes 

Time of Departure: .................................... 

 
Time of Arrival on Site: .............................. 

 
Off-loading time .......................................... Minutes 

 
Total time taken between loading at source 
and off-loading on site: .............................. 

 
Approved water added on site on request .................. Litres 
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Requirement: - Duly filled & Singed FORM PER-1 and FORM PER-2 for each key personnel. 
Attach applicable evidence attachments 

SECTION V (B): KEY PERSONNEL REQUIREMENTS. 

Bidders shall submit the following documents which shall be certified by the employer as 
true copies of the original to be used for evaluation. 

Summary list of Key Staff (FORM PER-1) 
Resume and Declaration of Contractor’s Key Personnel, duly signed (FORM 
PER-2) (Do not attach alternative Resumes / Curriculum Vitae other than 
what been provided herein) 
Copies of academic certificates 
Copies of valid professional certificates / license 
A written undertaking signed by the nominee confirming his/her 
availability to carry out the assignment upon winning the bid 

i. Contract / Project Manager / Foreman (Degree / Diploma Holder: At least 1 No. 
Degree/ Diploma holder in relevant technical field with 5 years minimum 
experience and registered with respective Professional bodies. 

ii. Site Artisans (Diploma / Certificate / Grade Test Holders): At least 3 No artisan (Diploma 
/ Certificate / Grade Test in relevant Engineering field) with at 3Years experience. 

iii. Electrical Technician: - Minimum Diploma in Electrical Engineering, with 5 years 
minimum experience; Attach copy of Energy and Petroleum Regulatory Authority 
(EPRA) EPRA-C1 EPRA certificate 
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Requirement: - Duly filled and Singed FORM EQ-1 for each equipment 

 
SECTION V (C): KEY EQUIPMENT REQUIREMENTS. 

Must demonstrate access to the following key minimum equipment (log books for all 
motorized registered equipment, invoices, receipts, leased or hire agreement) necessary to 
undertake the work; If equipment is hired or leased submit a copy of a written agreement to 
lease between lessee and lessor indicating list of equipment and their corresponding copies 
of log books or proof of ownership by lessor. Essential tools and equipment to be made 
available during execution of this Contract but not limited to are as listed below categories; 

 
i. Motor vehicles e.g. pickups, lorries. 

ii. Powered tools and equipment e.g. power drills, grinders, cutters, mixer etc 

iii. Manual tools and equipment e.g. wheelbarrows, tile cutter etc 

iv. PPEs e.g. Mask, helmet, overalls, safety jackets etc 
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SECTION V (D) CONTRACTUAL OBLIGATIONS 
 

1. Instructions 
and 
Undertakin
g Works 

The contractor and or his representative should not execute any 
work until and unless it is authorized by the Employer's 
representative. Care should be taken not to damage any 
property/equipment by improper handling etc. the contractor 
shall be responsible for any damage or theft and shall have to 
make good to its original shape and description as and when 
damage/theft etc. takes place / is noticed. 

Care should be taken not to damage any property/equipment 
by improper handling etc. the contractor shall be responsible 
for any damage or theft and shall have to make good to its 
original shape and description as and when damage/theft etc. 
takes place / is noticed. 

2. Working 
Hours 

Working hours shall be 8:00am to 5:00pm from Monday to 
Friday. KenGen may normally require works to be execute on 
Saturdays, Sundays, public holidays and extra hours during the 
weekdays in case of circumstances requiring such instructions. 
Works shall not be carried out in following public holidays 
except where expressly advised by KenGen Engineers. 

a. New Year’s Day (1st January) 
b. Good Friday 
c. Easter Monday 
d. International Labour day (1st May) 
e. Madaraka day (1st June) 
f. Idd-Ul-Fitr 
g. Idd Ul Adha 
h. Moi Dai (10th October) 
i. Mashujaa day (20th October) 
j. Jamhuri day (12th December) 
k. Christmas day (25th December) 
l. Boxing Day (26th December) 

Any other gazetted Public holidays (Assume 2 per year) 

None of the permanent work shall be carried out between 5:00 PM 
and 8:00 AM or on Sundays or on Public Holidays without the 
express authority of the Employer’s appointed Engineer; 

In the event of the Client Representative consenting to work 
being carried out outside normal working hours, the 
contractor shall be responsible for payment of any additional 
costs for his staff. 

Working hours are 8:00am to 5:00pm from Monday to Friday 

3. Administrati
ve facilities 
for the 
Contractor 

The Contractor shall establish a site office. KenGen shall provide 
a location where the Contractor will construct, at his own cost 
(or as may be provided within the BOQ), a 
temporary operation site office in order to provide 
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obligatred to issue such instructions within 3 working 
day of receipt of Request for Instructions from the 

  
effective services. He will also meet all costs for 
connecting electricity, telephone, or any other mode of 
communication. However, the water to the office will be 
available to the Contractor free of charge provided the 
Contractor will meet the cost of connection from the 
nearest available point. KenGen will not guarantee the 
quality or be responsible for any consequences arising 
from the use of the water. 

The Contractor must provide the necessary toilet facilities 
to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean 
and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no 
longer required. 

4. 
 Publicity Sign 

Board 
Where so required and as provided for in the BOQ, the 
Contractor shall provide a Sign Board as specified on the 
Drawing. The Sign Board shall be placed at the beginning 
section covered by this Contract. The Sign Board shall be 
maintained for the duration of the Works and removed 
on completion 

5 Concept Design 
Drawings: 

The Client shall issue concept drawing that is 
representative of the works to be executed. 

 
6 

 
Designs and 
Drawings: 

 
Where so provided in the BOQ, the contractor shall 
undertake assorted Engineering Services including re- 
design of the concept drawings, production of 
construction drawings, production of approval drawings, 
having the drawings approved by registered engineers in 
their respective fields, and who are in good standing, 
having the drawings approved by the respective County 
Government (s), and avail approved drawings to the client 
in print form and in the applicable size. 

The contractor shall also be required to provide shop 
drawings during implementation of the project. Shop 
drawings to be provided for approval for all construction 
elements. The Contractor shall also provide As-built 
drawings, to be provided upon completion of the project 
and not later than expiry of DLP. 

At all times, 5 copies of requested drawings shall be 
submitted to the Employers’ Representative in the paper 

 
7 

 
Commencement 
of Works 

size agreed upon. 

The Contractor shall commence works as soon as and 
within 14 calendar day, upon receipt of order to 

 
8 

 
Instructions 

commence from the Client. 

The Client shall work in accordance to instructions issued 
at all time. The Contractor is required to seek for 
Instructions if non is issued by the clients. The client is 
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carried out at the Contractor's sole risk and cost, in 

  
contractor. 

9 Notices from the 
Contractor 

The Contractor shall give the Client reasonable notice of the 
intention to set out or take levels for any part of the Works so that 
arrangements may be made for checking the work. The accuracy 
of setting out and leveling shall be within the tolerances specified in 
the Specifications or on the Drawings. The checking of setting out 
or leveling by the Client shall not relieve the Contractor of his duties 
or responsibilities under the Contract. 

10 Site and 
Progress 
Meetings 

After signing the contract by both parties, KenGen’s 
representative shall call a Project Kick-Off Meeting to initiate 
commencement of the works where the contractor shall 
provide a detailed work program. 

It is a condition of this contract that site meetings shall be held 
regularly in the contract period on a date as agreed on. The 
Contractor and KenGen must be represented in those meetings. 
Other people may be co-opted to attend the meeting depending on 
the agenda. 

At the end of the project, there shall be a Project Hand over 
meeting 

11 Contract 
Administration 

The Contractor shall always endeavour to carry out the contract as 
detailed in this tender document. In order to minimize disputes 
especially those that emanate from failure to follow the 
specifications, both the Contractor’s and KenGen’s representative 
must visit daily all the areas under this contract and sign in a log 
book that everything is in order. Any adverse comments must be put 
in the log for future reference and both supervisors shall sign the 
log to signify that they are party to the comments inserted therein. In 
case any party does not agree with the comments put in the log by 
the other party, then he is at liberty to write his opinion and sign it. 

12 Progress Reports The Contractor shall submit to the Client on the first day of each 
week or such longer period as the Cient from time to time direct, a 
Progress Report and any information for the proceeding period, 
showing the progress during the period and the up-to-date 
cumulative progresson all important items of each section or 
portion of the Works. 

13 Management of 
the construction 
site 

The Contractor shall not use the Site for any purpose other than 
that of carrying out the Works. Where the Contractor is advised 
of limits of land available around the area of the main 
construction site, the Contractor shall have no rights to use 
areas outside these limits except for short periods and/or by 
such arrangements with the owners as he shall elect to make. 

14 Blasting and 
Explosives 

Blasting will only be allowed with the express permission of the 
Client in writing. All blasting operations shall be 
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  accordance with any Government regulations in force for 

the time being, and any special regulations laid down by 
the Client governing the use and storage of explosives. 

15 Security, 
Watching and 
Lighting 

The Contractor shall take all necessary precautions such as 
temporary fencing, screens, etc., for the safe custody of the 
Works, materials and public and employer’s property on 
the site. 

The Contractor shall employ competent watchmen and 
guard the works both by day and night. Uncovered areas 
and materials dump or other obstructions likely to cause 
injury to any person or animals shall be suitably fenced off 
or guarded to ensure that such incidences do not occur. 

The Contractor shall be responsible for any injury or loss to 
the Contractor, the Employer and any third parties or 
anyone else resulting from the contractor’s actions or 
omissions in respect to safety and security. 

The Contractor shall provide at his own risk and cost all 
watching and lighting as necessary to safeguard the 
works, plant and materials against damage and theft. 

The Contractor shall provide all artificial lighting and 
power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, 
fittings, etc., and clearing away on completion. Where 
applicable, the Contractor shall pay all fees and obtain all 
permits in connection there with. 

16 Protection of 
Works from 
Rain 

The works shall be so executed that should it be necessary 
to suspend work due to rain, no part thereof is left in such a 
state as to be liable to damage thereby. No claim by the 
Contractor arising out of the reinstatement of any damage 
caused by or incidental to rain shall be accepted. 

17 Protection of 
Existing Services 

a) There are overhead, surface and underground services at 
the site including roads, water pipelines, sewage 
lines, electricity cable, telephone cables and fences. 
The contractor is advised to take due care while 
carrying out the work. The contractor shall also be 
responsible for identifying these services from the 
surface providers 

b)  The Contractor shall acquaint himself with the position 
of all existing services on or adjacent to the site before 
commencing the works. 

c)  Various above ground and underground services such 
as pipelines, cables and power lines may exist within 
the confines of the various areas of the Site. Whenever 
the Contractor has been advised of the approximate 
positions of such services and has to execute work 
adjacent to or concerning them, he shall be entirely 
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  responsible for locating the exact position of the 

services, either diverting or temporarily supporting 
them as agreed with the Client Representative, 
protecting them during the work and making good 
afterwards. 

d)  He shall at his own expense ascertain in writing from 
the Statutory undertakers and other public bodies, 
companies and other persons who may be affected, the 
positions and depth of their respective ducts, cables, 
mains, pipes or other services. He shall thereupon 
search for and locate such service. 

e)  If the works will interrupt any service passing through 
the Site, the Contractor shall provide a satisfactory 
alternative service in full working order to the 
satisfaction of the owner of the service and the Client 
Representative before cutting off the existing service. 

f)  Except that such services are required to be removed or 
altered by virtue of the layout of the permanent work and 
not the manner in which the work is carried out shall 
be so removed or altered at the direction and at the 
expenses of the Employer. 

g)  Client Representative must be informed in writing of 
any services exposed during repairs and the Contractor 
will be required to adequately support, restore and 
make good any services disturbed in the course of the 
works and shall be further liable for any damage which 
may be shown during the period of maintenance, to 
have arisen through the execution of these works. 

h) The Contractor will be required to make good, at his 
own expense and damage he may cause to the present 
road surface and pavements within or beyond the 
boundary of the Site, during the period of the works. 
All existing paths, storm water channels, etc., that 
may be destroyed or damaged during the progress of 
the Works shall be reinstated by the Contractor to the 
satisfaction of the Engineer. 

i) The Contractor must take steps necessary to safe guard and 
shall beheld fully responsible for any damage caused 
to existingand adjacent property, including buildings 
that are not a subject of demolition. He shall make good 
at his own cost damage to persons and property 
caused there on, and he shall indemnify the Procuring 
Entity against any loss or claim that may arise. 

18. Surface to be 
inspected 

During the construction of any works and from the time 
of completion of the works, the contractor shall inspect 
the surfaces and if from whatever cause the surface is 
found to, have subsided the contractor shall make good 
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  the same at his own expense to Client Representative 's 

instructions. 

The Contractor shall at his own expense take every 
precaution to prevent slips and falls of materials or 
equipment in the works. In the event of any slips or falls 
occurring, the contractor shall restore the works and 
reinstate any parts of the works affected at his own 
expense. 

19. Material 
suitability 

Materials shall strictly comply with the Employer’s 
Design unless the use of an alternative material has been 
explicitly requested by the Contractor and approved by 
the Engineer. All materials and equipment furnished shall: 

be new, unused, and undamaged when installed or 
otherwise incorporated in the Works and properly 
identified by appropriate stampings and markings and shall 
be accompanied with original manufacturer’s 
documentation where appropriate, 

All material shall be new unless otherwise directed or 
permitted by the Engineer and, in all cases where the 
quality of goods or materials is not described or otherwise 
specified, is to be the best quality obtained in the ordinary 
meaning of the word ‘best’ and not merely a trade 
signification of the word. 

All materials and workmanship shall, unless otherwise 
specified or described, conform to the appropriate British 
Standard Institution Specification or other authoritative 
standard ensuring equal or higher quality current at the 
time of tender and in accordance with the requirements of 
local statutory authorities. 

The Works throughout shall be executed by skilled 
workmen well versed in their respective trades. 

The Contractor is responsible for the location, provision 
and supply of all materials for the work, which shall 
comply with Appropriate Clauses in the specification. All 
materials shall be of approved manufacture and origin 
and the best quality of their respective kind 

The Contractor is at liberty to propose to the Engineer the use 
of material other than those specified but may use such 
materials subject to Engineer's written Approval. 

A sample of each type of material shall be delivered to site 
for approval by the Engineer. Where a sample may be 
difficult to deliver to site due to its nature, the Contractor 
may request the Engineer to inspect the materials at the 
Contractor’s warehouse or factory. The Engineer may take 
such samples as he may wish for testing and 
approval and the Contractor shall furnish any information 
required by the Engineer as to the origin, quality, weight, 
strength, and description etc. of materials 
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The contractor shall use no materials of any description 
without prior sanction and any condemned as unfit for 
use in the works shall be removed immediately from the 
site at contractor’s cost. 

20 
 
 
 
 
 
 
 
 
 
 
 

 
21 

Packaging and 
shipment 

 
 
 
 
 
 
 
 
 
 
 

 
Material Storage 

Where so applicable, the Contractor shall order materials to 
be obtained from overseas immediately after the contract is 
signed and shall also order materials to be obtained from local 
sources as early as necessary to ensure that such materials 
are on Site when required for use in the Works. 

The Contractor shall ensure that all Materials shall be 
adequately packaged and/or preserved so that they can be 
safely shipped to the Site and stored there for the duration 
as the construction programme requires without risking 
corrosion damage or other deterioration. 

The Contractor shall be responsible for and shall replace or 
make good at his own expense any materials lost or 
damaged. 

Unless specified otherwise, the contractor shall be 

 
 
 

 
22 

 
 
 

 
Samples and 

responsible for constructing their own storage facilities 
and shall meet the cost of construction of such storage 
facility and upon completion of the project, 
decommission the storage facility. 

Concrete test cubes shall be prepared in a set of three, as 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
23 

testing 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Proprietary 

described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your 
rates for making at least four cubes on each occasion, 
from different batches; the concrete being taken from the 
point of deposit. 

Samples of materials shall be submitted as soon as possible 
after the contract is let. 

No deliveries in bulk shall be made until the samples are 
approved by the Engineer. 

All condemned materials shall be removed from the site 
within 72 hours. 

Every facility shall be provided to enable the Engineer to 
obtain samples and carry out tests on the materials for 
construction. If these tests show that any of the materials do 
not comply with the requirements of this specification, the 
Contractor will be responsible for the costs or construction 
of the tests and the replacement of defective materials 
and/or construction. 

Where proprietary materials are specified hereinafter the 

24 Materials Contractor may propose the use of materials of other 
manufacture but of equal or higher quality for approval by 
the Engineer. 
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ensure compliance with the 1/3 rule regarding gender. 

  
All materials and goods, where specified to be obtained 
from a particular manufacturer or supplier are to be used 
and fixed strictly in accordance with their instruction. 

25 Rejected 
Workmanship 
and Materials 

Any workmanship or materials not complying with the 
specific requirements or approved samples or which have 
been damaged, contaminate or have deteriorated must 
immediately be removed from the Site and replaced at the 
Contractor’s expense, as required. 

26 Provision of 
Samples 

The Contractors Shall furnish at the earliest possible 
opportunity before work commences, and at his own 
cost, any samples of materials and workmanship that 
may be called for by the Client for the approval or 
rejection, and any further samples in the case of 
rejection, until such samples are approved by the 
Engineer. Such samples, when approved, shall be the 
minimum standard for the work to which they apply. The 
proceduref or submitting samples of materials for testing 
or approval and the method of marking for identification 
shall be as laid down by the Engineer.The Contractor 
shall allow in his Tender for such samples and tests, 
including those in connection with his Sub-Contractors 
work. 

27 Contractor’s 
Superintendence 

The Contractor shall constantly keep on the Works a 
literate English-speaking agent or representative, 
competent and experienced in the kind of work involved, 
who shall give his whole time to the superintendence of 
the Works. Such agent or representative shall receive on 
behalf of the Contractor directions and instructions from 
the Client Representative, and such directions and 
instructions shall be deemed to be given to the Contractor 
in accordance with the Conditions of Contract. The agent 
shall not be replaced without approval. 

28 Provision of 
Labour 

The Contractor shall provide casual labour services 
required for the execution of works described herein. 

The contractor shall note that works should be taken up 
in its true spirit, therein promptness, punctuality and 
professionalism are of utmost significance and which 
cannot be compromised upon. The workmen employed 
on the job shall be of polite nature and well-mannered. 
In case it is observed that one or more workmen are felt 
to impolite or badly behaved the Employer's 
representative is liable to issue notices to the contractor 
in writing directing immediate replacement such 
workmen. 

29 Labour Act and 
other governing 
laws of Kenya 

The contractor shall ensure full and total compliance 
with the Labour Act in the employment of his staff. Other 
governing laws of Kenya shall also apply to the letter. 

 
30 

 
Gender Rule 

 
Subject to governing laws of Kenya, the contractor shall 

 



 

Tender for Supply, Installation, Test & Commissioning of Fiber Optic Backbone in Turkwel Hydro Power Station.  
98 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

and transport 

31 Employment 
of Staff 

 
During the execution of this contract, the Contractor shall 
be mandated to offer employment opportunities to 
members of the local community upon advertisement at 
the KenGen’s Liaison Office. 

Such persons may be skilled, semi-skilled or unskilled 
and shall be treated fairly and in the similar manner with 
regard to remuneration and work conditions as any other 
employee of the contractor. 

The Contractor is at his discretion to employ the best 
talent from the local community. 

32 Payment of 
Wages, Salary 
and other 
benefits 

The Contractor shall make prompt payment of wages, 
salary or other benefit to his employees every on a 
predetermined date of every month without delay 

The contractor shall keep updated register of salaries, 
wages or any benefit as paid out to their employees. 

The payroll records shall be available at all times for 
inspection by the Client Representative and authorized 
Government officers at all times 

33 Minimum 
Wage 

Subject to governing laws of Kenya, the contractor shall 
make payment to his staff ensuring that the Minimum 
Wage is adhered to. 

34 Delayed or 
Non- 
payment of 
wages, 
salaries and 
other benefits 

Where the contractor fails to make timely payment of 
wages, salary or other benefits as has been determined, 
and an employee (ies) makes such complaint (s) known 
to KenGen through writing, the Contractor shall be 
instructed to write a written explanation as to why this 
arise. 

Where the Contractor severely delays or does not pay his 
employees, KenGen shall have the right to withhold their 
payments until all dues payments are made in full. 

35 Documentatio
ns of 
employees 
and their 
payments 

A. Register of Employees 
The Contractor shall keep and maintain an updated 
register of all its employees, including name, ID number, 
address, designation, and days worked at all times. Shall 
register MUST be available for inspection and scrutiny by 
KenGen and Government Officers as may be required by 
them. 

B. Register of Employees’ Payments 
The Contractor shall keep and maintain an updated 
register of all its employees, payments of wages, salary 
and/or any other benefit at all times. These must be 
signed by the employees noting acceptance of such 
payments. 

36 Contractor’s 
accommodati
on 

a) The Contractor  shall  be responsible for  all 
accommodation and transport needs of the 
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  Contractor’s Personnel, taking note of any restrictions 

imposed by the Contract. 

b)  The Contractor MUST provide adequate arrangements 
and provisions for the feeding and housing of the 
Contractor’s personnel. 

c)  The Contractor shall be responsible for the provision of 
housing for his own labour, including the land on 
which such housing is located. The Employer will not 
make available any land for the construction of a 
labour camp. 

d)  The Contractor shall also be responsible for provision of 
all services including, but not limited to, the staff 
facilities. 

e)  The Contractor shall not be permitted to construct any 
camp providing sleeping accommodation within site 
area 

f)  The Contractor is responsible for staff entry and exit 
from the Olkaria and MUST provide a means of 
transport to the staff. 

g)  The use of open Lorries or pickup trucks for the 
transport of Contractor’s labour SHALL NOT be 
allowed under this Contract. 

h) The Contractor’s attention is drawn to the requirements 
that they shall use buses/vans etc. fitted with safety belts 
(for all occupants) and speed limiting devices to 
80km/hr. and that all persons travelling in vehicles 
must be seated. 

i) The Contractor shall comply with the Kenyan traffic 
laws and regulations and shall obtain the approval of 
the Transport Licensing Board in respect of the 
transportation of labour for the Contract. 

37 Drinking Water 
for Staff 

The Contractor shall be required to provide safe, portable 
drinking water to staff at all times when they are in the 
field. 

38 Construction 
Equipment 

The Contractor shall provide all necessary hoists, tackle, 
plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the 
Works and shall remove the same on completion. All 
such plant, tools and equipment shall comply with all 
regulations in force throughout the period of the 
Contract and shall be altered or adopted during the 
Contract period as may be necessary to comply with any 
amendments in or additions to such regulations. 

Provide, erect and maintain all necessary scaffolding, 
sufficiently strong and efficient for the due performance 
of the works, including Sub-Contract Works, provide 
special scaffolding as required by Sub-Contractors, alter 
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  and adopt all scaffolding as and when required during 

the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his 
rates for this. 

The Contractor shall take all necessary precautions such as 
temporaryf encing, hoarding fans, planked footways, 
guard–rails gantries screen, etc., for the safe custody of the 
Works, materials and public protection and adjacent 
properties. 

39 Safety at Site The Contractor shall ensure that the safety of his work 
people and all authorized visitors to the site are protected at 
all times. In particular, there shall be the proper provision 
of guard–rails to scaffolding, protection against falling 
materials, tools on site, dust, nail and other sharp objects. 
The site shall be kept tidy and clear of dangerous rubbish. 
The Client shall be empowered to suspend work on site 
should it be considered this condition is not being observed 
and no claim arising from such suspension will be 
allowed. 

40 Safety and 
Environment 
Requirements 

The Contractor shall at all times execute the works in a 
safe and secure manner and actively practice safety 
through the term of the Contract and shall comply with 
the applicable legal and other requirements including the 
KenGen-KWS Memorandum of Understanding. This will 
include having a standby vehicle at the site to serve in 
case of an emergency. 

The contactor will report all the accidents/incidents and 
near misses to safety offices for necessary actions. 

The formulation and enforcement of an adequate safety 
and environmental management program shall be the 
obligation of the Contractor with respect to all the Works 
under this Contract, regardless of whether performance 
by the Contractor or his subcontractors. The Contractor 
shall, within 14 days after commencement of the works, 
meet the Client Representative to present and discuss his 
plan for the establishment of such safety and 
environmental protection measures as may be necessary to 
provide against accidents, unsafe acts and so forth. 
Within 28 days after commencement of the works, the 
Contractor shall submit a written safety and 
environmental management program to the KenGen 
covering the overall Works and based on the laws and 
regulations of Kenya. In addition, he shall prepare special 
safety programs for working within electricity generating 
and geothermal exploration facilities. 

The Contractor shall dispose waste in compliance with the 
Environmental Management and Coordination (Waste 
Management) Regulations, 2006. 

The Contractor shall take such steps and exercise such 
care and diligence as to minimize nuisance arising from 
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a)  Including removal of excavated material from 

the pavement to spoil. 

  
dust, noise or any other cause to the occupiers of the 
existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy 
bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the 
existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

The Contractors attention is drawn to the standards levy 
order which was amended on 15thOctober 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a 
monthly level of 0.2% of his factory price of construction 
works with effect from January 1999. 
Tenderer shall allow for this in the build-upo f his rates. 

41 Safety at site The Contractor shall be responsible for the safety of all 
activities and his employees on the Site. 

Work is to be executed in a safe and responsible manner 
and the construction is to proceed in accordance with the 
provision of the appropriate legislation. 

42 Occupational, 
Health and safety 
requirements; 
Safety Precautions 
and First Aid 

The Contractor shall provide adequate and easily 
accessible Fist Aid Equipment on site. 

The Contractor shall be responsible for the management 
of health and safety of his employees on the construction 
site. 

 

43 
 

Personal 
Protective 
Equipment 

 
The Contractor shall be required to comply with all safety 
regulations and provide his staff with adequate and required 
PPE’s which he shall ensure that are worn at all times his 
staff are working in the field. 

KenGen shall continuously monitor to ensure that all 
safety regulations are adhered to and deviations from 
these safety regulations shall prompt KenGen to take 

 

44 
 

Environmental 
Protection 

action accordingly. 

The Contractor shall ensure so far as is reasonably 
practicable and to the satisfaction of the Client 
Representative; that the impact of the construction on the 
environment shall be kept to a minimum and that 
appropriate measures are taken to mitigate any adverse 
effects during the construction. 

a)  After extraction of materials, all borrows pits shal 
be backfilled to the satisfaction of the Client 
Representative. In particular, borrow pits near the 
project road shall be backfilled in such a way tha no 
water collects in them. 

b)  Spilling of bitumen fuels Oils and other pollutants 
shall be cleared up. 
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45 Materials & 
Waste Disposal; 
Disposal of 
construction 
wastes 

a) The   contractor  shall  sort  out  and  dispose 
construction and domestic wastes in accordance to 
the employer’s guidelines. The contractor shall 
consult the employer project Client Representative 
for guidelines 

b)  Existing equipment, fittings and materials such as 
electrical fittings, pipes etc. to be removed for 
replacement or relocation belong to the Employer 
The contractor shall remove them carefully and 
hand them over to the Employer. 

c)  Very little waste is expected during performance of 
this contract. The Contractor shall dispose waste 
according to the laws of Kenya. The contractor may 
request the Employer to provide a disposal yard for 
rubbish collected when clearing the site and 
during construction of work and also for any 
surplus material not required on site. 

46 Protection of 
Completed 
Work and 
Clearing upon 
Completion 

The Contractor shall allow in his rates for 
protecting completed work from 
subsequent operations, making good of all 
damage to completed work, clearing away 
all rubbish as it accumulates and leaving 
the site in a tidy condition to the 
satisfaction of the Engineer. 

47  Leave Works 
Clean 

On completion of the Works, the Contractor shall 
carefully restore to the original condition of the ground, 
and other structures that may have been interfered with in 
any way by him or his employees and shall remove all 
rubbish, tools and materials which are not required, so as 
to leave the works and site in clean and orderly 
condition, such work being carried out by the Contractor 
without extra charge over and above his scheduled rates 
for the execution of the works. 

48 Items to Be 
Supplied by the 
Employer 

Water 
KenGen shall provide non-portable water suitable for use 
in construction works at no cost to the Contractor. The 
water will be used strictly for works within KenGen 
premises but not outside. Contractors’ staff living outside 
KenGen premises should provide their own domestic 
water. 

Water shall be available at designate water points along 
water supply pipeline. 

It shall be the contractor’s responsibility to ensure such 
water is available at his area of need through piping or 
by water bowser(s) and KenGen takes no responsibility to 
provide the water to the contractor on site. 

 
Measurement: Daily Monitoring and Control 
The contractor shall document all volumes of KenGen 
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  water used in the project 

In case the contractor pipes the water to site, the 
contractor shall provide for a flow meter to measure 
volumes of water used. Daily use shall be recorded and 
submitted to KenGen 

In case the contractor uses a water bowser to deliver the 
water to site, the contractor shall provide for 
documentation detailing the volume of water used daily 
by the water bowser on the site. 

All original documentations for water use shall be 
submitted to KenGen on a daily basis. The contractor shall 
keep copies of the same. 

The water shall be used strictly for KenGen works and 
particularly for this project unless instructed otherwise by 
the Engineer in Charge. 

 
Non-Availability of KenGen Water 
In the event that KenGen water is not available through the 
designated watering points, it shall be the contractor’s 
responsibility to source for such water elsewhere, thus, 
ensuring steady continuance of works. 

Water sourced elsewhere shall not be subjected to daily 
volume recording. 

Electricity 
KenGen shall not provide electricity to the Contractor. 
Contractor shall be required to make his own 
arrangements for electricity provision, including use of 
portable generators where applicable. 

49 Insurance The Contractor shall be responsible for and shall take out 
appropriate cover against, among other risks, personal 
injury; loss of or damage to the Works, materials and 
plant; and loss of or damage to property. 

All the workmen engaged for the work shall be group 
insured during the period of contract. In case, the 
contract is extended beyond the period stipulated in the 
agreement, the contractor shall extend the group 
insurance to the extended period of contract. 

The contractor shall be fully responsible for settling all 
claims and indemnify the Employer against any claims 
arising out of any accidents to the hired staff/labours. 

50 Indemnity The Contractor shall indemnify and keep indemnified 
KenGen, its servants or agents against loss of or damage to 
property or bodily injury sustained by it or them by 
reason of any act, omission or neglect of the Contractor its 
servants or agents whilst performing their duties 
within the scope of their employment with the Contractor 
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and against the dishonesty of such security officers or 
personnel whilst performing their duties within the scope of 
their employment, which shall include any loss, damage, 
injury or any consequential or indirect loss sustained by 
KenGen its servants or agents or third parties lawfully on 
the premises by reason of any act or omission or neglect of 
the Contractor its servants or agents. 
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SECTION V (E): PREAMBLE BILLS OF QUANTITIES 
 

1. Detail Description 

1 Local Legislation The Bidder’s attention is drawn to the requirement of THE 
FACTORIES (BUILDING OPERATIONS AND WORKS OF 
ENGINEERING CONSTRUCTION) RULES, 1978, CAP 514, of 
the Laws of Kenya (and as amended from time to time), which 
are to be strictly always complied with. 

2. Complementar
y Documents 

The attention of the Contractor is explicitly directed to the Conditions 
of Contract, Technical Specifications, Scope and Description of Works 
and Tender Drawings that are to be read in conjunction with the 
Bills of Quantities and its Preamble. 

3.  The quantities given in the Bills of Quantities are estimated and 
partly provisional and are given to provide a common basis for 
tendering. The basis of payment will be the actual quantities of 
work ordered and carried out, as measured by the Contractor and 
verified by the Client and valued at the rates and prices tender in 
the priced Bills of Quantities, where applicable, and otherwise at 
such rates and prices as the Client may fix within the terms of the 
Contract. 

4.  The whole cost of complying with the provisions of the Contract 
shall be included in the Items provided in the priced Bills of 
Quantities, and where no Items are provided, the cost shall be 
deemed to be distributed among the ratesand prices entered for 
the related Items of Work. 

5.  The National Construction Authority is a state corporation 
established under the national construction authority Act No.14 of 
2011. The broad Mandate of the Authority is to over see the 
construction industry and coordinate its development. The 
National Construction Authority Regulations 2014 with an 
effective date of 6thJune 2014, regulation 25, - Allow 0.5% of the 
tender sum/contract sum for construction levy. 

6. Bidder’s Obligations a) The Bidder shall treat the contents of these documents as 

private and confidential. The Bidder shall acknowledge receipt of 

the Tender Documents. 

b)  The copyright of these Bills of Quantities is vested in the 
Engineer and no part thereof may be reproduced without their 
express written permission. 

c)  The Bidder shall neither insert additional items in to the Bill of 
Quantities nor make any alterations to the item descriptions and 
quantities, unless where expressly authorized. 

d)  The Bidder shall not alter or otherwise qualify the text of this 
Tender Document / BOQ. Any unauthorized 
alternations or qualifications shall be ignored and the text of the 
documents as printed will be adhered to. Any comments which the 
Bidder desires to make shall not be placed in the annexed 
documents, but shall take the form 
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7. Detail Description 

  
of a separate statement in English language as briefly as possible and 
giving reference to page, clause or item number of the tender documents 

e)  The Bidder shall be presumed to have made allowance in his prices 
generally to cover items of preliminaries or additions to prime cost sums or 
other items if these have not been priced against the respective items. 

f) All items of measured work shall be priced in detail and tenders containing 
lump sums to cover trades or groups of work shall be broken down during 
execution to show prices of each item before they will be accepted. Lump 
sums to cover items of preliminaries shall likewise be broken down if so 
required. 

8. RATES AND 
PRICES 

 

9. Rates and Sums The rates and sums entered by the contractor against all items in the Bill of 
Quantities shall bear a proper relationship to the cost of carrying out the work 
described in the Contract. All costs and similar charges that are applicable to the 
Contract as a whole shall be spread over all items in the Bill of Quantities whilst 
those that are applicable only to particular sections of the Contract shall only to 
be spread over the relevant items in particular sections. 

10 
 

The rates and prices tender in the priced Bills of Quantities shall, except in so far 
as it is otherwise provided under the Contract, include all Constructional Plant, 
labour, supervision, materials, erection, maintenance, insurance, profit, taxes, 
and duties, together with all general risks, liabilities, and obligations set out or 
implied in the Contract. 

11 
 

General directions and descriptions of work and materials are not necessarily 
repeated nor summarized in the Bills of Quantities. References to the relevant 
sections of the Contract documents shall be made before entering prices agains 
teach item in the priced Bills of Quantities. 

12 Taxes and 
Duties 

The contractor shall include all local taxes except VAT for the materials and 
services to be procured locally in his unit rate for various item of works 
included in the Bill of Quantities. The unit rate for materials, goods and 
equipment to be imported from overseas shall INCLUDE VAT and other import 
duties such as custom duties, cess, excise duty, etc. 

The Employer is not responsible to pay any VAT or custom duty for any imported 
items to be incorporated in the permanent works. 

13 Value Added 
Tax 

As set out in the “Instruction to Bidders”, VAT payable to the Government of Kenya 
shall be calculated separately and the total VAT amount shall be inserted in the 
space provided in the Summary Page of the Bills of Quantities. 

VAT shall not be included in the unit rate for various items 
of work. However, the total VAT component be carried 
over to the Form of Tender. 
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1. Detail Description 

  
 
The applicable rate for VAT in the BOQ items for civil 
engineering works set by Government Kenya and the 
contractor shall authenticate this rate and include in the 
Summary Bill of Quantities. 

14 Withholding Tax The Contractors attention is drawn to the Finance Bill of 
the year 2000/2001 on withholding tax on contractual 
payment section 35(7)(i)(ii) which became effective on 
1st July 2000. A 3% withholding tax will be applicable 
to all in terim payments for work done in respect of 
building or civil works. The contractor shall allow for 
any costs arising resulting there from in the build-up of 
rates. 

15 Provisional Sum and 
Contingency 

Provisional Sums and contingency sums included and 
so designated in the Bills of Quantities shall be 
expended in whole or in part at the direction and 
discretion of the Client in accordance with Sub-
Clause13.5 and Clause 13.6 of the General Conditions 
of contract. 

16 Provisional Quantity Certain items in the Bill of Quantities are designated as 
“Provisional Quantity” in the description column to 
indicate that the quantities for the work covered by such 
items are the best possible estimates that can be made in 
advance of the execution of the work or that the provision 
of such facilities as are described in the items may not in 
the event be 
required under the contract. 

All items so designated shall be used only at the direction 
and discretion of the Engineer and if not used either 
wholly or in part shall, as to the amount not used, be 
deducted from the Contract Price. 

17 Provisional Item Any item that is designated as “Provisional Item” in the 
description column of the Bill of Quantity is to indicate 
that the provision of such facilities of work is uncertain 
at the time of document preparation. 

The unit rate if any quoted by the contractor shall be 
applicable for the amount of work executed under such 
items. 

All items so designated shall be used only at the direction 
and discretion of the Engineer and if not used either 
wholly or in part shall, as to the amount not used, be 
deducted from the Contract Price. 

18 Lump Sum Certain items in the Bill of Quantities are designated as 
“Lump Sum (LS)” in the unit column to indicate that 
the payment will be effected as a sum on satisfactory 
completion of that particular work. 

Lump sum items stipulated in Bill of Quantities that 
are related to a specific work shall be paid on the 
basis of the proportion of actual work done to the 
total work of that specific item as assessed by the 
Engineer. 

Items with quantities and units shall be paid against 
number of units used and/or incorporated in the 
works. 
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1. Detail Description 

19 Additional Work The relevant Clauses of this Preamble shall be deemed to apply 
equally to any work subsequently ordered for execution by the 
Contractor either under Provisional Sum or Variation Orders, except 
where specifically varied therein. 

 Works Requirements 

20 Site Conditions and 
Visit 

Notwithstanding the fact that surveys have been made, each Bidder 
must make local and independent examination and inquiries as to 
the physical conditions prevailing at the Site and each Bidder shall 
obtain his own information regarding all matters and things that 
may in any way influence him in making a tender and fixing the 
prices to be inserted in these documents. 

Each Bidder shall satisfy himself as to the risks, obligations and 
responsibilities to be undertaken in the Contract to be entered into 
by him should his tender be accepted. 

The costs and charges incurred by the Bidder in connection with 
the above-mentioned visit to the Site shall be borne by the Bidder. 

21 Method of 
Measurement 

The Bills of Quantities have been prepared in accordance with the 

general principles of the 2nd Ed. Method of Measurement of 
Building Works for East Africa, Chapter of Quantity Surveyors, and 
applies equally to the Measurement of proposed works and of 
variations. 

The Works as executed shall be measured for payment in accordance 
with the method adopted in the Bills of Quantities and under the 
item as therein set forth. 

The Contractor shall be responsible for furnishing the Employer’s 
Engineer with exact quantities of Works and/or materials he has 
executed per day or per specific work. The employer’s Engineer 
shall verify these works and approve. 

The contractor’s rate shall include for the complete execution 
of the works as depicted on drawings and as specified in 
Technical Specifications. 

The net measurement or weight of the finished work in place shall 
always be taken and except where otherwise stated or where 
separate items are provided, no allowance shall be made for cutting, 
waste, laps, circular work, etc. and no deductions shall be made for 
grout nicks, joggle holes, rounded arises or for linkages for fitting 
ironwork and the like. 

Payment shall be effected only for those materials that are 
incorporated in the permanent works and taken over the stocks as 
stipulated in the specifications to the approval of the Engineer. 

Any surplus materials delivered to the site shall become the 
property of the Contractor unless otherwise directed by the 
Engineer and the Contractor shall reimburse any money that was 
paid by the Employer on account of these materials. 

Unless specific items have been provided for in the Bill of 
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1. Detail Description 

  
Quantities, no separate measurement shall be made in respect of 
items whether specified or not requiring mortar/sealant, 
assembling, building in or fixing to concrete, block-works, metal 
work or timber, painting and protective treatment, welding, 
drilling, bolting inclusive of bolts, nuts and washers, screws, nails 
and plugs, jointing and joint materials, box out and filling 
thereof, grouting, packing, bedding, insulation between different 
metals, making good, conduits and fittings, cutting, waste, labour 
materials and all incidental work to the items concerned and their 
surroundings. 

22 Protection of 
Completed Work 
and Clearing upon 
Completion 

The Contractor shall allow in his rates for protecting 
completed work from subsequent operations, making good of all 
damage to completed work, clearing away all rubbish as it 
accumulates and leaving the site in a tidy condition to the 
satisfaction of the Engineer. 

23 Extent of Works Notwithstanding any limits that may be implied by the wording of 
the individual items and /or explanation provided in this 
preamble, it is to be clearly understood by the contractor that the 
rates and sums that are entered in the Bills of Quantities shall be 
for the work FINISHED WORKS COMPLETE in every respect, 
without compromise or otherwise. 

The bidder shall be deemed to have taken full account of all 
requirements and obligations whether expressed or implied, covered 
by all parts of this Tender and to have priced the items herein 
accordingly. 

The rates and sum shall therefore be included for all  incidental 
and contingent expenses and risks of every kind necessary to 
construct, protect the works (including curing of all concrete 
works etc. and protection from accidental damage) complete 
works and maintain the whole of works in accordance with the 
Contract. 

Full allowance shall be made in the rates and/or sums inter‐ alias 
that are referred to and/or specified herein. 

 
Compliance with all Local Authority / County / Country 
regulations 

Paying fees and giving notice to authorities, public etc. 

Payment of all patent rights and royalties 

Safety precautions and all measures to prevent and 
suppress fire and other hazards during implementation 

 
Reinstatement of the site on completion of works to the 
satisfaction of the Engineer 
 
Maintenance of access to the existing roads in a motor‐able 
status and waterways during the period o construction 

Cost of design based on tender drawings, preparation 
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1. Detail Description 

  of working drawings and related data for 
materials, steel works, electrical works, 
mechanical works, pipe works and equipment 
all ancillary parts, minor fittings, bolts, nuts, 
gaskets, washers, fixing, etc., joining materials, 
protective coatings and sleeving’s and other relevant 
items not specifically listed but necessary for proper 
installation of the materials, pipe works and 
equipment (applicable to materials supplied by 
the contractor) 

 
site investigations that may be necessary for 
proper and complete execution 

all setting out and survey works 
 

Provision of temporary services such as water 
supply, electricity, fencing, watching, lighting; etc. 

 
Interference to the works by persons, vehicles, 
vessels and the like using the existing land and 
water facilities 

 
works in connection with the protection and safety 
of adjacent structures 

 
supplying, maintaining and removing on 

completion contractor’s own accommodation, 
offices, stores, workshops, transport, welfare 
services and all charge in connection therewith 
unless otherwise directed by the Engineer 

 
working in dry conditions including dewatering 
if required except where otherwise permitted by 
the specification maintaining public roads and 
footpaths, and maintaining access upon existing 
roads or recognized routes 

 
Supply, inspection, sampling and testing of 
materials and of the Works under construction 
including the provision and use of equipment. 

 
except where separate items are provided for 
bringing plant to the site and removing on 
completion, for providing transporting to site, 
setting to work operating (including all fuel and 
consumable stores), maintaining and removing 
from the site upon completion all construction 
plant and equipment necessary for the execution 
of the work including the cost of all tests and other 
requirements in respect to such plant and 
equipment 

 
recruitment, bringing to and repatriate from the 
site, accommodating and feeding and all other 
incidental costs and expenses involved in the 
provision of all necessary skilled and unskilled 
labour and supervision 

 
Supporting faces of excavation temporary or 
permanent shoring, shuttering and scaffolding 
etc. 
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5 

1
. 

Detail Description 

  costs of packing, protection, storage, insurance and related 
documentation for shipment to Kenya for materials, pipes, 
fittings, equipment, etc. cost of unloading at port, road 
transport to site, offloading, stacking and storage in 
suitable sheds, double handling as needed at site for materials, 
pipes, fittings, equipment, etc. 
No claim shall be considered for further payment in respect of 
any work or method of execution, which may be described in 
the Contract or is inherent in the construction of the work and 
detailed on the drawings on account of; 

items that have been omitted from the Bill of Quantities, 
but depicted on the drawings 
any omission from the wording of the items or from a 
clause in the Preamble or 
no mention of such work or method of execution having 
been in the Preamble Items against which no rates or sum 
is entered by the contractor whether quantities are stated 
or not shall not be paid for when executed, but will be 
regarded as covered by other rates in the Bill of Quantities. 

The contractor shall be deemed to have taken into account all 
of the following in his tender prices and his construction 
programmes. 

 
all recognized holidays, festivals, religious and other 
local customs 

 
any stoppage of work or delays due to adverse weather 
conditions 

2 MISCELLANEOUS 
WORKS 

 

24 Access Facilities The Main Contractor shall provide adequate access facilities to various 
sites within the project area to facilitate construction activities at no 
extra cost to the Employer. 

These new facilities provided by the Contractor shall be extended to 
other contractors/sub-contractors executing works for the project or 
other agencies. 

25 Existing Services and 
Structures 

The Contractor's attention is specifically drawn to 
connections to and protecting of existing services and 
installations. 
The Contractor shall be deemed to have included in his 
tender rates and prices adequate provision to comply with all such 
requirements where applicable. 

26 Painting & Protective 
Coatings 

The rate for painting and protective coatings whether measured 
separately or included in other items are to include for all temporary 
staging ladders and the like, covering the adjacent works to prevent 
splashing providing adequate 

protection to the work being painted or coated against dust, 
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1. Detail Description 

  
spray and other foreign matter, for all preparation and priming, 
carrying out the work in materials and colours to the requirements of 
the Engineer, curling in edges, washing off stains, and leaving the 
whole of the work perfect on completion. 

The rates for painting are to allow the applying of the final coat of 
paint immediately prior to handing over any section of the work. 

27 Amendments 
to Designs 

Where amendments are required to the civil designs due to prevailing 
ground conditions, the amended designs shall be produced by the 
Contractor and approved by the Employers’ Engineer. 

No extra payment shall be made for this work to the Contractor. 

28 Units of Bill of 
Quantities 

All sizes and quantities provided in the Bill of Quantities are in metric 
units, 

 
29 

 
Abbreviations: 

The units of measurement described in the Bill of Quantities are 
metric units. Abbreviations used in the Bill of Quantities are as 
follows: - 

km Kilometre 
lm / m / LM Linear metre 
mm Millimetre 
sm / SM Square metre 
cm / CM Cubic metre 
No. Number 
kg Kilogram 
tonne (t) Tonne (1000 Kilograms) 
litre Litre 
Hrs. Hours 
L.S. / SUM Lump Sum / Sum 

 
30 

 
Provision of 
facilities: 

P.S. Provisional Sum 

Separate items are not provided for the following which are deemed to 
be included in the Contract Price: - 

a)  Construction and maintenance of any deviation or access 
roads and all expenses incurred due to passing of the traffic 
through or around the Site: 

b)  Cost of negotiations for any land required by the Contractor 
in addition to that made available to him free of charge; 

c)  The subsequent removal of the Contractor’s site 
accommodation as required and quarrying facilities and the 
reinstatement of the area on completion of the Contract; 

d)  Protection of the Site and Works from water, rain, theft & 
from any other source; 

e) Setting out and verification of all survey details and 
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1. Detail Description 

  dimensions; 
f) Provision and preservation of survey control points; 
g) Provision of all samples and test certificates: and 
h) Water supply and services. 
i) Measures to reduce emissions and temporary protection of 

the environment. 
j) Provision of Protection Equipment to Staff 
k) Staff wages and salaries 
l) Fees for approvals and Licences from local authorities and the 

government to carry out the works 
m) Any other costs implied for the successful completion of these 

works 
3 SCHEDULES a)  All relevant items in the Bills of Quantities must be priced 

in indelible Ink. No alterations of the 
Quantities or descriptions made by the Bidder will be allowed. 

b)  The Bidder shall complete all the schedules entirely. The 
schedules shall be read in conjunction with the specifications 
and the drawings. 

c)  The total prices in the main summary of price schedules shall 
be deemed to include all obligations under the Contract 
including and not limited to labour, supply of materials, 
equipment, apparatus, fittings, spares, tools, all construction 
works, wastages insurance, delivery to site, storage, installation, 
testing, V.A.T, commissioning etc. etc. in accordance with 
specification 

d)  Any prices omitted from any section or part of price 
schedule shall be deemed to have been included in another item, 
section or part and no clarification shall be sort from the Bidder 
with regard to the noted omission during evaluation stage and the 
Bidder cannot and shall not make claim against such omission in 
case he is the successful bidder. 

e)  All prices shall be in local Kenya currency, shall be duty 
paid and shall also be inclusive of all taxes current at the time of 
tendering 

f) The quantities set out in the Bill of Quantities are the 
estimated quantities of the works and they shall not be taken as 
the actual and correct magnitude of the works to be executed 
by the contractor in fulfilment of his obligation under the 
Contract. 

g)  The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his tender 
for the Works and of the rates and prices stated in the priced Bills of 
Quantities, which rates and prices shall cover all his obligations 

  under the Contract and all matters and things necessary for the 
proper completion and maintenance of the Works. 

h) h) The Contractor shall allow for the payment of all bank 
charges in connection with the procurement of Bank Guarantees 
and stamp charges in connection with this contract Agreement 
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    SUMMARY OF PRICE SCHEDULE 

 
SIGNED: BILL OF QUANTITIES 
To be filled in block letters 

Total Tender Price in Figures: ) KES
 Total Tender Price in Words: 
(Carried to Form of Tender) )  

)  

)  

)  

Company Name )  

)  

COMPANY ADDRESS: 
Physical )  

)  

) Email ) 

 

Phone )  

NAME OF REPRESENTATIVE 
)  

Sign )  
 
 

 
Email )  

Phone )  

Date (DD-MM-YYYY) )  

 
Company/Firm Stamp )  
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price 
for each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 
below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 
Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 
defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 
calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
Contract, include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 
specified in the SCC, who is also the Procuring Entity. 
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r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 
Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time or 
an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are 
factual and interpretative reports about the surface and subsurface conditions at the Site.  

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1  In interpreting these GCC, words indicating one gender include all genders. Words indicating the 
singular also include the plural and words indicating the plural also include the singular. Headings 
have no significance. Words have their normal meaning under the language of the Contract 
unless specifically defined. The Project Manager shall provide instructions clarifying queries 
about these GCC. 

2.2  If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 
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h) Bill of Quantities
6

, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

3. Language andLaw 

3.1  The language of the Contract is English Language and the law governing the Contract are the Laws 
of Kenya. 

 
 

3.2  Throughout the execution of the Contract, the Contractor shall comply with the import of goods 
and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 
or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 
country or any payments to any country, person, or entity in that country. 

 
4. Project Manager's Decisions 

 
4.1  Except where otherwise specifically stated, the Project Manager shall decide contractual matters 

between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1  Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communications 

6.1  Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1  The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. The Contractor shall also provide facilities and services for them as described 
in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify 
the Contractor of any such modification. 

9. Personnel and Equipment 

9.1  The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially equal to or better than those proposed in 
the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
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staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

9.3  If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's ri sks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

11. Procuring Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Worksor 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 
Entity or by any person employed by or contracted to him except the Contractor. 

 
b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 

fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

11.2  From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to  

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1  From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1  The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3  If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums 
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
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14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

16.1  The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

17.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

17.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1  The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event.  

21. Access to the Site 

21.1  The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1  The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable laws where the Site is located. 

22.2  The Contractor shall keep and shall make all reasonable efforts to cause its Subcontractors and 
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time changes and costs. 

22.3  The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed 
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub- 
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
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termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

23.1  The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

23.2  Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the request of either party, 
within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 
24.1.1  If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give Notice to the Project 
Manager, describing the event or circumstance giving rise to the claim. The notice shall be 
given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

24.1.2  If the Contractor fails to give notice of a claim within such period of 30 days, the Time 
for Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this Sub- Clause shall apply. 

24.1.3  The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

24.1.4  The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Project 
Manager. Without admitting the Procuring Entity's liability, the Project Manager may, after 
receiving any notice under this Sub-Clause, monitor the record- keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit the Project 
Manager to inspect all these records, and shall (if instructed) submit copies to the Project 
Manager. 

24.1.5  Within 42 days after the Contractor became aware (or should have become aware) of 
the event or circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager, the Contractor shall send to 
the Project Manager a fully detailed claim which includes full supporting particulars of the 
basis of the claim and of the extension of time and/or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project. 

Manager may reasonably require; and 

c)  the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

 
24.1.6  Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by the Project 
Manager and approved by the Contractor, the Project Manager shall respond with approval, 
or with disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of the claim within the 
above defined time period. 

24.1.7  Within the above defined period of 42 days, the Project Manager shall proceed in 
accordance with Sub-Clause 
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24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is 
entitled under the Contract. 

24.1.9  Each Payment Certificate shall include such additional payment for any claim as has 
been reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claim as he has been able to 
substantiate. 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, 
either Party may consider that the claim is rejected by the Project Manager and any of the Parties 
may refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additional payment shall take 
account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-
Clause 24.3. 

24.2 Amicable Settlement 

24.2.1  Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the 
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to 
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was 
given, even if no attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration. 

24.3.1  Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f)  All other matters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1  Any claim or dispute between the Parties arising out of or in connection with the Contract 
not settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 
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24.4.2  No arbitration proceedings shall be commenced on any claim or dispute where notice 
of a claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the parties to 
settle such claim or dispute amicably with or without the assistance of third parties. Proof of such 
attempt shall be required. 

24.4.4  The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
direct such measurements, computations, tests or valuations as may in his opinion be desirable in 
order to determine the rights of the parties and assess and award any sums which ought to have 
been the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6  The arbitrators shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project Manager, relevant to 
the dispute. Nothing shall disqualify representatives of the Parties and the Project Manager from 
being called as a witness and giving evidence before the arbitrators on any matter whatsoever 
relevant to the dispute. 

24.4.7  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 
to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8  Arbitration may be commenced prior to or after completion of the Works. The obligations 
of the Parties, and the Project Manager shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

24.4.9  The terms of the remuneration of each or all the members of Arbitration shall be 
mutually agreed upon by the Parties when agreeing the terms of appointment. Each Party 
shall be responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1  If the Contract is with national contractors, arbitration proceedings will be conducted 
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 
dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

 
24.5.2  The institution written to first by the aggrieved party shall take precedence over all 

other institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent court of 
law. 

24.8 Contract operations to continue 
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24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1  The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2  The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 
been paid or are to be paid to agents or any other party with respect to the bidding process or 
execution of the Contract. The information disclosed must include at least the name and address 
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity 
or fee. 

B. Time Control 

26. Program 

26.1  Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the 
activities in the Program shall be consistent with those in the Activity Schedule. 

26.2  An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, including 
any changes to the sequence of the activities. 

26.3  The Contractor shall submit to the Project Manager for approval an updated Program at intervals 
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager. 

26.4  The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A 
revised Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1  The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

27.2  The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect 
of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28. Acceleration 

28.1  When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, 
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from 
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2  If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 
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29. Delays Ordered by the Project Manager 

29.1  The Project Manager may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

30. Management Meetings 

30.1  Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning procedure. 

30.2  The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the management meeting 
or after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1  The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works. The Project Manager may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

31.2  The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

C. Quality Control 

32. Identifying Defects 

32.1  The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Project 
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Project Manager considers may have a Defect. 

33. Tests 

33.1  If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a Compensation Event.  

34. Correction of Defects 

34.1  The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

34.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1  If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the 
Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay 
this amount. 

D. Cost Control 

36. Contract Price 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 
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The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 
quantity of the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price 

37.1  If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project 
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity. 

37.2  If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2  The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 
which shall be given within seven (7) days of the request or within any longer period stated by 
the Project Manager and before the Variation is ordered. 

38.3  If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and 
make a change to the Contract Price, which shall be based on the Project Manager's own forecast 
of the effects of the Variation on the Contractor's costs. 

38.4  If the Project Manager decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

 In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the 
Project Manager. The Activity Schedule shall contain the priced activities for the Works to be performed 
by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on 
which basis the Contractor will be paid. If payment for materials on site shall be made separately, the 
Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor's own discretion. Prices in the Activity Schedule shall not 
be altered when the Contractor makes such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, 
delete this paragraph. 

38.5  The Contractor shall not be entitled to additional payment for costs that could have been avoided 
by giving early warning 

38.6  If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in 
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of work 

38.7  Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 
any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 

costs (including life cycle costs) the Procuring Entity may incur in implementing the value 
engineering proposal; and 
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c) a description of any effect(s) of the change on performance/functionality. 

38.8  The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 
benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 
c) improve the quality, efficiency, safety or sustainability of the Facilities; or 
d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 

Works. 

 
38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 
specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract 

Price. 

39. Cash Flow Forecasts 

39.1  When the Program
11

, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1  The Contractor shall submit to the Project Manager monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

40.2  The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of 
Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6  The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

40.7  Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price – tender price)/tender price X 100. 

41. Payments 

41.1  Payments shall be adjusted for deductions for advance payments and retention. The Procuring 
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the 
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be calculated from the date by 
which the payment should have been made up to the date when the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currencies in which payments 
are made. 

41.2  If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
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clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

41.3  Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions 
of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 
Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to 
GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i)  Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to bidders (including 
the Site Investigation Reports), from information available publicly and from a visual inspection 
of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons.  

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

42.2  If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

42.3  As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and 
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's 
own forecast. The Project Manager shall assume that the Contractor shall react competently and 
promptly to the event. 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise 
the value of completed activities in the Activity Schedule.” 

42.4  The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's 
interests are adversely affected by the Contractor's not having given early warning or not having 
cooperated with the Project Manager. 
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43. Tax 

43.1  The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the date of the last 
Completion certificate. The adjustment shall be the change in the amount of tax payable by the 
Contractor, provided such changes are not already reflected in the Contract Price or are a result of 
GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1  Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. Aseparate formula of the type specified below applies: 

P = A + B Im/Io 
where: P is the adjustment factor for the 

portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the 
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2  If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed 
to take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1  The Procuring Entity shall retain from each payment due to the Contractor the proportion stated 
in the SCC until Completion of the whole of the Works. 

46.2  Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed and the Project Manager has certified that all Defects notified 
by the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1  The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in 
the SCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor's liabilities. 

47.2  If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated 
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1  The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 
each day (less any days for which the Contractor is paid for acceleration) that the Completion is 
earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 
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SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies 
equal to the advance payment. The Guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid 
by the Contractor. Interest shall not be charged on the advance payment. 

49.2  The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or other 
documents to the Project Manager. 

49.3  The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the Works on a 
payment basis. No account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one 
year from the date of issue of the Completion Certificate in the case of a Performance Bond. 

51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 

51.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 
Project Manager. Each completed form shall be verified and signed by the Project Manager within 
two days of the work being done. 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

52. Cost of Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

53. Completion 
53.1  The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is completed. 

54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

55. Final Account 
55.1  The Contractor shall supply the Project Manager with a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 
issue a payment certificate. 
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13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, 
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non- 
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost 
elements or other non-adjustable components. The sum of the adjustments for each currency are added to the 
Contract Price. 

56. Operating and Maintenance Manuals 

56.1  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 

56.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1  The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 
within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 
g)  the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing 
the Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to 
the Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall 
decide whether the breach is fundamental ornot. 

58. Payment upon Termination 

58.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due 
to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2  If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
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repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of 
protecting and securing the Works, and less advance payments received up to the date of the certificate. 

59. Property 

59.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring 
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring 
Entity should be annexed. 

 
 
Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is KENYA ELELECTRICITY GENERATING COMPANY PLC 

General Manager, Supply Chain 
Kenya Electricity Generating Company PLC 
Stima Plaza Phase III, Kolobot Road, Parklands 
P.O. BOX 47936-00100 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be within Nine (9) 
months. Contract duration shall be Twelve (12) months 

GCC 1.1 (x) The Project Manager is Power Generation Manager-Western Region. 

GCC 1.1 (z) The Site is located at Turkwel Power Stations  
GCC 1.1 (cc) The Start Date shall be Date of the kick-off meeting. 

GCC 1.1 (gg) The Works consist of Supply, Installation, Test & Commissioning of Fiber Optic Backbone in 
Turkwel Hydro Power Station.  
 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate]   

GCC 5.1 The Project manager [may ] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate] 
N/A 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 
 
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 

Special Conditions of Contract. The Contractor shall employ the Key Personnel 
and use the equipment identified in its Bid, to carry out the Works or other 
personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of Key Personnel and 
equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

As per evaluation criteria 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts].TBA 

(b) For loss or damage to Equipment: [insert amounts]. TBA 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with Contract [insert amounts]. TBA 

(d) for personal injury or death:  

(i) of the Contractor’s employees: [amount]. TBA 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

(ii) of other people:  [amount]. TBA 

(iii) other people:  [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: Date of Kick Off Meeting 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 days 
from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [ 7 ] days.-N/A 

The amount to be withheld for late submission of an updated Program is [insert 
amount]. N/A 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 Months from the date of issuing the completion 
certificate 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to 
be paid to the Contractor shall be ___% (insert appropriate percentage. The 
percentage is normally up to 50%) of the reduction in the Contract Price.  

GCC 40 Payment Certificates 

For the purpose of submitting Payment Certificate- The Minimum payment for 
interim payment shall be Twenty (20) percent of delivered contract sum  

Each interim will be subjected to 10% retention which shall be paid after 
Defects Liability Period. 

Defects Liability Period (DLP) is 6 months. 
 
Advance Payment 
 

Advance payment is not applicable. 

GCC 44.1 The currency of the Procuring Entity’s Country is: [Kenya Shillings]. 

GCC 45.1 The Contract [“is not”] subject to price adjustment in accordance with GCC 
Clause 45, and the following information regarding coefficients [specify “does” 
or “does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of 
completion exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a)  [insert percentage] percent nonadjustable element (coefficient A). 

(b) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10 % 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

All payments to be subject to 10 % retention amount to be release d after the 
completion defect liability period 

GCC 47.1 The liquidated damages for the whole of the Works are 0.05% per day. The 
maximum amount of liquidated damages for the whole of the Works is 10% of the 
final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] 
per day. The maximum amount of Bonus for the whole of the Works is [insert 
percentage] of the final Contract Price. 

N/A 

GCC 49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the 
Contractor no later than [insert date(s)] N/A 

GCC 50.1 Performance security shall be at 1% of the Contract Price where the contract value is 
above Five Million Kenya Shillings. 

The performance security shall remain valid for 30 days beyond the validity of the 
contract. Performance security  

 (a) Performance Security – Bank Guarantee:  in the amount(s) of 1% percent of the 
Accepted Contract Amount and in the same currency(ies) of the Accepted 
Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of 1% percent of 
the Accepted Contract Amount and in the same currency(ies) of the Accepted 
Contract Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating, and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date].N/a 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 58.1 is [insert 
amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on 
liquidated damages].  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is [insert percentage]. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 
format below. 
------------------------------------------------------------------------------------------------------ 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 
time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
 

iii) Contract price of the successful Tender Kenya Shillings     

(in words  ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main 
reason the Tender was unsuccessful. 
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SNo Name of 
Tender 

Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why not 
Evaluated 

1     
2     
3     
4     
5     
     

 
 

(Note a) State NE if not evaluated 
 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (5) Business 
Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the 
date that the debriefing is provided. If this happens, we will notify you and confirm the date that 
the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this 
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen 
(15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, 
a debriefing before making this complaint. Your complaint must be submitted within the 
Standstill Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 
2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of 
the Procuring Entity: 

Signature:    

Name:      

Title/position:    

 Telephone:   

Email:      
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 
the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender 
description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 
Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 
Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3: LETTER OF AWARD  
 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in 
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions to 
Tenderers, is hereby accepted by ……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, 
Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS  AGREEMENT made the  day of  , 20  , between 
______________________________________of __________________________ (hereinafter “the 
Procuring 
Entity”), of the one part, and  of 
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified 
in this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works 
and to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above. 

 
 

Signed and sealed by  (for the Procuring Entity) 
 
 

Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:  [insert name and Address of Procuring Entity] Date:  

 [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We  have been informed that    (hereinafter called 
"the Contractor") has entered into Contract No.   dated   with 
(name of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 
execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of  (in 

words ),1 
such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or 
the sum specified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2

, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

 
 
 
 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the 
currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. 
The Procuring Entity should note that in the event of an extension of this date for completion of the 
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:   
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 
1. By this Bond  as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as 
Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto    ] as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which 
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
  day of  , 20 , for  in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by 
reference made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall 
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity 
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy 
the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion less 
the Balance of the Contract Price; but not exceeding, including other costs and damages for 
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The 
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount 
payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named herein or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his 
legal representative, this day  of  20  . 
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SIGNED ON   on behalf of By  in the capacity of In the 

presence of 

SIGNED ON   on behalf of By  in the capacity of In the 

presence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that   (hereinafter called “the Contractor”) has entered into 
Contract No.  dated  with the Beneficiary, for the execution of                                (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment 
in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of  (in 

words  )
1 

upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the 
Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying 
the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number  at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 
Accepted Contract Amount, less provisional sums, has been certified for payment, or on the           

day of  , 2 ,
2  

whichever is earlier.  Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a joint 
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered 
into Contract No. 
  [insert reference number of the contract] dated  with the Beneficiary, for 
the execution of   [insert name of contract 
and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has 
been certified for payment, and payment of [insert the second half of the Retention Money] is to be 
made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

 ([insert amount in words  ])1 
upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or show grounds for your demand or 
the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 
to above has been credited to the Contractor on its account  number  at  [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 

2.................…
2

, and any demand for payment under it must be received by us at the office indicated 
above on or before that date. 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

 
 
 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
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   FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [insert identification no] Name of 

the Tender Title/Description:  [insert name of the assignment] to: [insert 

complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] 
to furnish additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 Details of all Beneficial 

Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectly  
 

% of voting 
rights a 
person holds 
in the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person directly 
or indirectly 
exercises 
significant 
influence or 
control over the 
Company 
(tenderer)  (Yes / 
No) 

 

 

 

1. 

Full Name  Directly--
---------
 % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly……
……….% of 
voting rights 

 

Indirectly----
------% of 
voting rights 

1. Having 
the right to 
appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing 
body of the 
Tenderer: Yes -
----No---- 

2. Is this 
right held 
directly or 
indirectly?: 

1. Exercises 
significant 
influence or 
control over the 
Company body 
of the Company 
(tenderer)  
 
Yes -----No---- 
 

2. Is this 
influence or 
control 
exercised 
directly or 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case 
of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectly  
 

% of voting 
rights a 
person holds 
in the 
company 

Whether a 
person directly 
or indirectly 
holds a right to 
appoint or 
remove a 
member of the 
board of 
directors of the 
company or an 
equivalent 
governing body 
of the Tenderer 
(Yes / No) 

Whether a 
person directly 
or indirectly 
exercises 
significant 
influence or 
control over the 
Company 
(tenderer)  (Yes / 
No) 

Postal address   
 
Direct………
…………  
 
 
Indirect………
………... 

 

indirectly? 
 

Direct………….
. 

 

 
Indirect………
… 

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

2. Full Name  Directly--
---------
 % 
of shares  

 

 

Indirectly-
---------
 % 
of shares 

Directly……
……….% of 
voting rights 

 

Indirectly----
------% of 
voting rights 

1. Having 
the right to 
appoint a 
majority of the 
board of the 
directors or an 
equivalent 
governing 
body of the 
Tenderer: Yes -
----No---- 

2. Is this 
right held 
directly or 
indirectly?: 
 
 
Direct………
…………  
 
 
Indirect………
………... 

 

1. Exercises 
significant 
influence or 
control over 
the Company 
body of the 
Company 
(tenderer)  

 Yes -----No---
- 
 

2. Is this 
influence or 
control 
exercised 
directly or 
indirectly? 
 

Direct………….
. 

 

 
Indirect………
… 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality(ies)  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

3. 

 

e.t
.c 
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II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 
Regulatory Authority together with other details in relation to contract awards and shall be maintained in 
the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 
Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 
Personally Identifiable Information  in line with the Data Protection Act shall not be published or made 
public). Note that Personally Identifiable Information (PII) is defined as any information that can be used to 
distinguish one person from another and can be used to deanonymize previously anonymous data. This 
information includes National identity card number or Passport number, Personal Identification Number, Date of 
birth, Residential address, email address and Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural 
person who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  
 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 
 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the 
Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are 
shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year]  

Bidder Official Stamp 

 

 

 

 

 


