



KenGen

KENYA ELECTRICITY GENERATING COMPANY PLC

KGN-BDD-09-2021

TENDER FOR SUPPLY AND INSTALLATION OF TWO WIND LIDAR WEATHER STATIONS.

(Open International)

5th October 2021

Clarification No. 1

In Accordance with the “Tender for Supply and Installation of Two Wind Lidar Weather Stations.” KenGen hereby issues **Clarification No.1**

| NO. | BIDDER'S QUESTION | KENGEN'S RESPONSE | | | | | | | | | | |
|---|---|--|------|----------|---|------------------|---|----------------------------------|---|----------------------------|--|------------------------|
| 1 | <p>With reference to above subject, we would like to seek clarification on the site visit.</p> <p>The tender mentions that “Bidders will meet a stima plaza at 1400hrs on 11th October before departure to Isiolo enroute to Loiyangalani.”</p> <p>From the above information, we understand that the purchaser will provide transport to the site, so we would like to know maximum number of representatives who can represent one bidder and if there is any prior registration.</p> | <p>The procuring entity will not provide any transport means to the site.</p> <p>Bidders are advised to arrange for their own Transport and accommodation expenses.</p> | | | | | | | | | | |
| 2 | <p>Can you confirm that the site visit is still scheduled for the 11th Oct to the 14th Oct?</p> | <p>The mandatory site visit shall be held from 11th October 2021 to 14th October 2021</p> <p>Bidders will meet a stima plaza at 1400hrs on 11th October 2021 before departure to Isiolo enroute to Loiyangalani.</p> <table border="1"><thead><tr><th>Date</th><th>Activity</th></tr></thead><tbody><tr><td>11th October 2021 from 1400hrs</td><td>Travel to Isiolo</td></tr><tr><td>12th October 2021 from 0600hrs</td><td>Travel to Loiyangalani/Mt. Kulal</td></tr><tr><td>13th October 2021 from 0800hrs & Pre-Bid Meeting</td><td>Visit the sites- Mt. Kulal</td></tr><tr><td>14th October 2021 from 0800</td><td>Travel back to Nairobi</td></tr></tbody></table> | Date | Activity | 11 th October 2021 from 1400hrs | Travel to Isiolo | 12 th October 2021 from 0600hrs | Travel to Loiyangalani/Mt. Kulal | 13 th October 2021 from 0800hrs & Pre-Bid Meeting | Visit the sites- Mt. Kulal | 14 th October 2021 from 0800 | Travel back to Nairobi |
| Date | Activity | | | | | | | | | | | |
| 11 th October 2021 from 1400hrs | Travel to Isiolo | | | | | | | | | | | |
| 12 th October 2021 from 0600hrs | Travel to Loiyangalani/Mt. Kulal | | | | | | | | | | | |
| 13 th October 2021 from 0800hrs & Pre-Bid Meeting | Visit the sites- Mt. Kulal | | | | | | | | | | | |
| 14 th October 2021 from 0800 | Travel back to Nairobi | | | | | | | | | | | |

| | | More details will be provided prior to the site visit |
|---|---|---|
| 3 | Section III, part 2.2, item MR16 states “A plan demonstrating linkages with local industries which ensures at least forty percent (40%) inputs are sourced from locally manufactured articles, materials and supplies partially mined or produced in Kenya, or where applicable have been assembled in Kenya”. Can you clarify if 40% local input is a requirement? | This is a Mandatory Requirement as stated in MR 16 of the tender document. |
| 4 | I would like to clarify the technical requirement of the LIDAR equipment. There are a number of difference LIDAR units available on the market with varying levels of acceptance, confidence & cost. We intend to submit a bid based on a proven fully IEC Classified LIDAR which is accepted by DNVGL as a Stage 3 bankable LIDAR. Can you confirm if DNVGL stage 3 is a requirement or if stage 2 would be acceptable? Stage 2 equipment will cost less, but are generally not considered as suitable as stage 3 accredited LIDARs for financial grade wind energy assessments. | Bidder to supply a lidar that meets specification as per the tender document. |

ACKNOWLEDGEMENT OF CLARIFICATION NO.1

We, the undersigned hereby certify that the Clarification is an integral part of the document and the alterations set out in clarification has been incorporated in the Tender for Proposal.

Tenderer.....

Signed.....

Dated.....