



KENYA ELECTRICITY GENERATING COMPANY PLC

KGN-HYD-21-2023

RFx: 5000012977

**TENDER FOR PENSTOCK AND POWERHOUSE ACCESS ANCHORAGE AND CONSTRUCTION
OF SENTRY HOUSES AT KIAMBERE POWER STATION.
(CITIZEN CONTRACTORS)**

ADDENDUM NO.1

Date: 8th June 2023

In accordance with the “TENDER FOR PENSTOCK AND POWERHOUSE ACCESS ANCHORAGE AND CONSTRUCTION OF SENTRY HOUSES AT KIAMBERE POWER STATION” KenGen hereby issues Addendum No.1

1. ADDITIONAL PRICE SCHEDULE

SCHEDULE III

Schedule III – LLO Ducting Anchorage Repairs

Scope:

1. Supply, installation & commissioning of new LLO gallery fans with associated silencers (dampers) with new modern fans of similar rating as the fans in the existing system.
2. Supply & Installation of new stainless-steel anchors and associated materials for the LLO ventilation ducting anchorage.
3. Supply of new ducting material like the existing ducts to be used for repair of any damaged duct sections of the existing system.
4. Repair of damaged sections of the LLO duct and re-anchoring of the entire ducting system with newly supplied anchors (made from stainless-steel) & materials.

BILL OF QUANTITIES FOR LLO VENTILLATION DUCT ACHORAGE & REPAIR

Item	Description	Unit	Quantity	Rate	Amount
1.	Supply, installation & commissioning of new LLO gallery fans with associated silencers (dampers) with new modern fans of similar rating as the fans in the existing system.	AU	1		
2.	Supply & Installation of new stainless-steel anchors and associated materials for the LLO ventilation ducting anchorage.	AU	1		
3.	Supply of new ducting material like the existing ducts to be used for repair of any damaged duct sections of the existing system.	LOT	1		
4.	Repair of damaged sections of the LLO duct and re-anchoring of the entire ducting system with newly supplied anchors (made from stainless-steel) & materials.	AU	1		
Total (Exclusive of 16% VAT)					

Attached are details of the existing LLO ducting system with fans.

INITIAL SUMMARY OF PRICE SCHEDULE

SUMMARY		
-	Total Schedule 1	-
-	Total Schedule 2 (2no sentry Houses)	
-	Total Schedule 1& 2 (2no sentry Houses)	
	16% VAT (KSHS)	
-	Total Carried to Tender Form	

REVISED SUMMARY OF THE PRICE SCHEDULE

SUMMARY		
	Total Schedule 1	
	Total Schedule 2 (2no sentry Houses)	
	Total Schedule 3	
	Total Schedule 1,2& 3	
	16% VAT (KSHS)	
	Total Carried to Tender Form	

Tenderer's name (Company) _____

Signature & Rubber-stamp _____

Date_____

2. EXTENSION OF TENDER CLOSING DATE

INITIAL TENDER CLOSING DATE	REVISED TENDER CLOSING DATE
Tender Closing Date:	Tender Closing Date:
Closing 14th June 2023 at 10:00 am	Closing 21 st June 2023 at 10:00 am
Opening 14th June 2023 at 10:30 am	Opening 21 st June 2023 at 10:30 am

ACKNOWLEDGEMENT OF ADDENDUM NO.1

We, the undersigned, hereby certify that the Addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....

Date.....