



KenGen

**KENYA ELECTRICITY GENERATING COMPANY PLC
ALL CONTRACT AWARDS
PERIOD (1ST -15TH SEPTEMBER, 2021)**

| S/N | Tender No. | Tender Description | Procurement Method | Tender opening date | Evaluation Completion Date | Tender Award Date | Date of notification of award | Date of contract signature | Business Name of contractor/ supplier | Contract Completion date/ expiry | Contract price/value |
|------------|-------------------|---|---------------------------|----------------------------|-----------------------------------|--------------------------|--------------------------------------|-----------------------------------|--|---|-----------------------------|
| 1 | KGN-GDD-041-2021 | Supply of Geothermal Wellhead Equipment | Open | 11/08/2021 | 11/05/2021 | 11/06/2021 | 11/08/2021 | 31/08/2021 | Future Link Ltd | 31/08/2022 | USD.923,690.00 |
| 2 | KGN-GDD-122-2021 | Supply of Unit 3 Compressor Elements for Olkaria II Power Station | Direct | 15/06/2021 | 30/06/2021 | 15/07/2021 | 11/08/2021 | 01/09/2021 | Atlas Copco Eastern Africa Ltd | 01/09/2022 | KShs.5,943,585.39 |
| 3 | KGN-GDD-128-2021 | Supply of Transient Electromagnetic Equipment and Commissioning for Geophysics Subsection | Open | 17/06/2021 | 09/07/2021 | 15/07/2021 | 04/08/2021 | 31/08/2021 | Pinton Logistics Limited | 31/08/2022 | KShs. 35,673,800.00 |
| 4 | KGN-KIP-07-2021 | Supply of Protection Relays for Kipevu III Diesel Plant | Direct | 17/02/2021 | 02/03/2021 | 08/06/2021 | 09/06/2021 | 31/08/2021 | Schneider Electric (K) Limited | 31/08/2022 | Euro.102,877.49 |

| S/N | Tender No. | Tender Description | Procurement Method | Tender opening date | Evaluation Completion Date | Tender Award Date | Date of notification of award | Date of contract signature | Business Name of contractor/supplier | Contract Completion date/ expiry | Contract price/value |
|-----|-------------------|---|--------------------|---------------------|----------------------------|-------------------|-------------------------------|----------------------------|---|----------------------------------|----------------------|
| 5 | KGK-HYD-03-2021 | Tender for Rehabilitation of Unit 2 MIV Trunnon for Kianbere Power Station (Dismantling, Supply, Assembly, Testing and Commissioning) | Open | 30/03/2021 | 16/04/2021 | 20/06/2021 | 28/06/2021 | 09/08/2021 | Ezeotec Limited | 09/08/2022 | KShs. 31,188,888.88 |
| 6 | KGK-ADM-02-2020 | Supply and Delivery of Assorted Furniture and Office Accessories | Open | 22/06/2020 | 22/07/2020 | 30/10/2020 | 18/11/2020 | 31/08/2021 | Skyray Limited | 31/08/2022 | KShs. 2,686,455.20 |
| 7 | (KGK-ADM-07-2021) | Provision of Fumigation Services | Open | 07/06/2021 | 24/06/2021 | 30/06/2021 | 06/07/2021 | 31/08/2021 | JV of Solitbay Enterprises Ltd & Danley Company | 31/08/2023 | 241,200.00 |
| 8 | KGK-KIP-02-2021 | Supply of Energy Efficient Motors for Kipevu I Diesel Plant | Open | 10/02/2021 | 09/06/2021 | 30/06/2021 | 21/07/2021 | 02/09/2021 | Samnix Enterprises | 02/09/2022 | EURO 59,173.92 |

| S/N | Tender No. | Tender Description | Procurement Method | Tender opening date | Evaluation Completion Date | Tender Award Date | Date of notification of award | Date of contract signature | Business Name of contractor/supplier | Contract Completion date/ expiry | Contract price/value |
|-----|-------------------|--|--------------------|---------------------|----------------------------|-------------------|-------------------------------|----------------------------|--|----------------------------------|-------------------------------|
| 9 | KGN-FUEL-06-2021 | Supply and Delivery of Dual Purpose Kerosene (DPK) to Muhoroni Power Station | Open | 05/07/2021 | 15/07/2021 | 22/07/2021 | 28/07/2021 | 06/09/2021 | Evon International Energy Limited | 06/09/2023 | KShs. 3.19 discount per litre |
| 10 | KGN-HYD-016-2021 | Construction of Kindaruna Power Station Spillway Road | Open | 20/04/2021 | 06/05/2021 | 09/06/2021 | 17/08/2021 | 07/09/2021 | Rovel Group Kenya Limited | 07/09/2022 | Kshs.7,395,000.00 |
| 11 | KGN-REG-01-2021 | Consultancy Services for Fire Risk Assessment for KenGen Power Stations | Restricted | 10/05/2021 | 18/06/2021 | 02/07/2021 | 27/07/2021 | 13/09/2021 | Consortium of Jensen Hughes and Gallant Technologies Limited | 13/09/2022 | KShs.8,046,075.52 |
| 12 | KGN-NGONG-02-2021 | Supply and Delivery of Transformers for Ngong Power Station | Open | 26/05/2021 | 25/06/2021 | 19/08/2021 | 26/08/2021 | 13/09/2021 | Ram Power Limited | 13/09/2022 | KShs.13,050,744.29 |
| 13 | KGN-GDD-091-2021 | Design, Supply, Installation, Test and Commissioning of Motor Control Centre for Eburru Highlift | Open | 10/06/2021 | 21/06/2021 | 15/07/2021 | 18/08/2021 | 13/09/2021 | Annacec Kenya Limited | 13/09/2022 | KShs.39,780,423.80 |

| S/N | Tender No. | Tender Description | Procurement Method | Tender opening date | Evaluation Completion Date | Tender Award Date | Date of notification of award | Date of contract signature | Business Name of contractor/ supplier | Contract Completion date/ expiry | Contract price/value |
|-----|------------------|--|--------------------|---------------------|----------------------------|-------------------|-------------------------------|----------------------------|---------------------------------------|----------------------------------|----------------------|
| 14 | KGN-KIP-030-2021 | Refurbishment of Engine Parts for Kipevu I Diesel Plant (framework Contract) | Direct | 06/05/2021 | 02/06/2021 | 30/06/2021 | 12/08/2021 | 13/09/2021 | Soni Technical Services Ltd | 13/09/2024 | KShs.40,722,900.00 |

Jeffer Gesaka - Assistant Supply Chain Manager

Signature.....

Date of Report.....