



KenGen

**KENYA ELECTRICITY GENERATING COMPANY PLC
ALL CONTRACT AWARDS**

PERIOD (1st- 15th May, 2023)

S/No	Tender No/	Tender Description	Procurement Method	Tender opening date	Evaluation Completion Date	Tender Award Date	Date of notification of award	Date of contract signature	Business Name of contractor/ supplier	Contract Completion date/ expiry	Contract price/value
1	KGN-GDD-111-2022	Supply of Air Compressor for N370 Rig	Open	1/12/2023	2/10/2023	3/15/2023	3/23/2023	4/26/2023	Ceslin Ventures Limited	4/26/2024	USD 285,000.00 Equivalent to Kshs.35,277,129.00
2	KGN-GDD-085-2022	Supply of Drill String Inspection and Repair Services for Schedule A & B	Open	01/11.2022	1/5/2023		3/13/2023	4/26/2023	Quality Inspectors Ltd	4/26/2023	US\$ 789,695.52 Equivalent to Kshs.95,931,737.95
3	KGN-GDD-114-2022	Supply of Magnetotelluric (MT) Complete with Accessories	Open	1/12/2023	2/10/2023	3/7/2023	3/22/2023	4/26/2023	Cape Suppliers Limited,	4/26/2024	USD 310,499.00 Equivalent to Kshs.38,464,429.82
4	KGN-HYD-038-2022	Supply, Installation, Testing & Commissioning of Fire Deluge System for 2 Additional Station Transformers and Ring Modification Works in Eastern Region	Direct	11/28/2022	12/28/2022	2/24/2023	2/28/2023	4/26/2023	Giza Systems Integration Kenya Limited,	4/26/2024	KShs.12,390,923.68
5	KGN-HYD-043-2022	Renovation of Staff Houses at Matendani KenGen Staff Camp (Phase B)	Open	1/23/2023	2/15/2023	3/20/2023	3/30/2023	5/3/2023	Loxeria Contractors Limited,	11/1/2025	KShs.25,950,500.00

S/No	Tender No/	Tender Description	Procurement Method	Tender opening date	Evaluation Completion Date	Tender Award Date	Date of notification of award	Date of contract signature	Business Name of contractor/ supplier	Contract Completion date/ expiry	Contract price/value
6	KGN-HYD(TANA) 05-2022	Construction of Staff Houses and Office at Upper Tana Stations.	Open	12/14/2022	1/5/2023	3/21/2023	3/28/2023	5/3/2023	Grandeur Supplies Limited,	5/3/2025	KShs.18,488,516.00
7	KGN-FUEL-016-2022	Supply and Delivery of Industrial Diesel Oil for Kipevu Power Stations.	Open	12/14/2022	1/5/2023	1/27/2023	3/14/2023	5/3/2023	Ranji Harbhai Devani Ltd	5/3/2024	KShs.375,240,000
8	KGN-HYD(TANA) 08-2022	Design, Fabrications, Testing and Commissioning of Lifting Beams at Tana Power Station.	Restricted	1/11/2023	2/8/2023	3/6/2023	3/6/2023	5/4/2023	Varonatech Limited	5/4/2024	KShs.1,914,000.00
9	KGN-HYD-047-2022	Rehabilitation of Gitaru Water Bottling Plant.	Open	1/6/2023	2/6/2023	3/15/2023	3/21/2023	5/5/2023	Tykie Enterprises Limited	11/3/2024	KShs.6,816,624.00
10	KGN-HYD-038-2022	Rehabilitation of Phase 2 Masinga Dam Main Spillway Ogee Structure	Direct	11/18/2022	12/8/2022	3/13/2023	3/13/2023	5/3/2023	Motorways Constructions Limited,	5/3/2024	USD.2,590,557.90 Equivalent to KShs.347,389,256.75
11	KGN-GDD-112-2022	Supply of Bulk Fuel Filtration System for NS70 Drilling Rig	Open	1/12/2023	2/10/2023	3/20/2023	3/29/2023	5/3/2023	Power Twins Ltd	5/3/2024	Kshs. 15,950,000.00

Signature.....

Date of Report... 16/05/2023